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SECTION 1: CONTRACT OBJECTIVES, DETAILED SPECIFICATION 
AND CONDITIONS 

 
PART A 

 
CONTRACT OBJECTIVES  
 
1. The objective of this Contract is to install lengths of stock fencing and access furniture on 

Smithills Moor, Winter Hill. The works are split into three packages. The aim of the Works is 
to exclude sheep from areas of peatland while vegetation recovers from a recent wildfire.  

 
2. The Works comprise the following tasks for each Works package: 

2.1. Supply and delivery of Materials required to complete the Works, unless otherwise 
stated. 

2.2. Appropriate storage of Materials, as necessary. 
2.3. Forwarding of Materials and Equipment required to complete the Works to and within 

Works Sites, including Airlifting, where required (Part B2). 
2.4. Installation of Stock Fencing (Part B3). 
2.5. Removal of Waste Materials from Sites. 
 
Table 1 on page 4 shows the Works quantities required for each package.
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Table 1. 
 

Package No. metres No. stiles 
Pedestrian 

gates 
No. field 

gates 

1 2412 7 2 2 

2 1541 5 2 5 

3 1663 6 0 4 
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3. The Contract has the following sub-objectives: 

3.1. Production of and adherence to all health and safety material for the delivery 
of the Works, including a construction phase plan as required under the CDM 
2015 regulations and the provision and maintenance of insurance in 
accordance with the Standard Conditions to the sum of £5,000,000 (five 
million pounds) or £10,000,000 (ten million pounds) in the event of any 
Airlifting Works. 

3.2. Clear communication with the Authority prior to and during the course of the 
Works, including but not limited to; Work Programmes, Works delivery, Waste 
Materials and Site access. 

3.3. Provision of a GPS record of completed Works. 
 

4. Tenderers are requested to provide rates in the Itemised Costs (provided as a 
separate spread sheet) for all aspects of the Works. Tenderers must also complete 
the Form of Tender.  

 
5. All Tenders must be returned by the Tender Return Date in accordance with Section 

2. 
   

PART B 
 
B1: WORKS SPECIFICATION: General 

 
1. Timing of project delivery 

1.1. Works Commencement Date: 26 February 2021 
1.2. Target Completion Dates: 31 March 2021 
1.3. All Works to be carried out at the direction of the Nominated Officer to coincide 

with other carefully timed contracts. 
1.4. The Contractor is required to submit for approval a Method Statement and 

Programme of Works.  These will include but not be limited to: 
1.4.1. Equipment to be used. 
1.4.2. Staffing. 
1.4.3. Methods of completing each Works task. 
1.4.4. Timings and order of Works. 
1.4.5. Risk Assessments and Pre-Construction Information (please refer to 

Appendices 7 and 8). 
1.5. The Programme of Works will be confirmed with the successful Tenderer at the 

pre-contract Meeting. 
1.6. The Contractor shall organise the supply of all Materials required for the Works 

unless otherwise stated. 
1.7. The Contractor shall organise the delivery of all Materials to the Delivery/Lift 

Sites unless otherwise stated. 
1.8. The Contractor will provide all Equipment required for unloading and handling of 

Materials. 
1.9. The Contractor will transfer all Material into Dumpy/Lift Bags as necessary for 

the supply and delivery of Materials. 
1.10. The Contractor is responsible for forwarding of all Materials from the 

Delivery Sites to the Lift/Work Sites. 
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2. Works Site details 

2.1. Works locations are given in Location Maps. 
2.2. The Works Sites are situated in Bolton District, north west of Bolton (see 

Location Map 1). 
2.3. There are public footpaths running through the sites (please refer to Locations 

Map 5). 
2.4. All vehicle access points are gated and access will be arranged for the 

Contractor. 
2.5. Livestock graze on the Works Sites.  All access points the Contractor passes 

through must be closed and secured when not in use. 
2.6. Access tracks must remain clear at all times. 
2.7. Works locations are indicated in Location Maps 2-4. 
2.8. Indicative access points are as follows (please refer to Location Map 5). 

2.8.1. Station Road: A road providing access to the Winter Hill Transmitting 
Station. Access to the transmitting station must remain open at all times. 
There is a combination lock restricting access from Station Road. Access 
through the gate will be arranged for the Contractor. There are various 
laybys alongside Station Road for parking. 

2.8.2. Coal Pit Road: A lane on the southern border of the site. A footpath and 
track lead from the road on to the Works Site through a locked gate. Access 
through the gate will be arranged for the Contractor. The gate must remain 
locked when the site is not in use and the access point from Coal Pit Road 
must remain clear at all times for emergency access. 

2.8.3. The Contractor may use any or all of these access points at their 
discretion and with relevant permissions.  The Nominated Officer can advise 
on which permissions need to be in place before accessing Works Sites. 

2.9. The Works Sites are at high altitude and may include waterlogged areas, deep 
peat and stream channels. 

2.10. There will be no vehicle access beyond the public roads and parking 
areas save for low ground pressure vehicles as agreed with the Nominated 
Officer prior to the Works Commencement Date. 

2.11. The Works Sites have SSSI status.  The Contractor must comply with the 
codes of practice for operations on SSSI. 

2.12. The Nominated Officer has obtained SSSI consent for the Works at these 
sites.  The Contractor agrees to comply with and abide by any conditions or 
instructions notified to it that may be imposed or required as a condition of such 
consent. 

2.13. The Works Sites are on CRoW (2000) open access land.  The Contractor 
must be aware of and have due regard for members of the public crossing the 
Site and take appropriate action. 

2.14. The Works Sites are unsecured with access to the public.  Equipment and 
tools may be left unattended or remain at the Works Site overnight at the 
Contractor’s own risk, but only in locations to be agreed with the Nominated 
Officer. 

2.15. The Contractor may be restricted to specified storage areas for the 
unloading/loading Materials, parking of vehicles and storage of Materials. Details 
of any such restrictions will be provided at the pre-contract meeting. 
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3. Movement and use of Machinery 

3.1. Contractors are responsible for the tracking of all Machinery and Equipment to 
the Works Sites. 

3.2. See Locations Maps for tracking distances from roads to Works Sites. 
3.3. Machinery and Equipment movement on the Works Sites should be kept to the 

minimum that might reasonably be expected to complete the Works.  Machinery 
and Equipment access and egress routes must be agreed with the Nominated 
Officer prior to the Works Commencement Date. 

3.4. The Contractor will provide a Method Statement with its Tender detailing its 
proposed method for tracking Machinery and Equipment to and from Sites and 
the means for dealing with very wet, boggy ground when operating Machinery at 
the Works Sites, with reference to the access points indicated above.  

3.5. Contractors should expect to cross waterlogged areas, small gullies and stream 
channels to reach Works Sites. 

3.6. When transporting Machinery and Equipment to and from the Works Sites, the 
Contractor shall minimise damage to the ground surface and adjacent features 
(walls, pastures etc.). 

3.7. There should be no visible signs of the formation of informal tracks. 
3.8. The Contractor is responsible for promptly rectifying all damage caused by 

access to the Works Site to the satisfaction of the Nominated Officer.  Such 
damage is to be minimised by selecting appropriate Equipment, routes and 
timings. 

3.9. If ground conditions deteriorate to the point where significant damage is 
occurring, the Contractor must immediately halt work and inform the Nominated 
Officer. 

3.10. If in the opinion of the Nominated Officer ground conditions deteriorate to 
the point where significant damage is occurring, the Contractor must halt work. 

3.11. All Machinery accessing the Works Sites will be strictly low ground 
pressure vehicles, typically less than 4 psi.  Bog mats may be required in the 
Works and the Contractor should consider this as part of their Method 
Statement/Tender. 

3.12. Transporting of fuel to the Works Sites may be undertaken by vehicle.  All 
access routes for the transport of fuel for the excavator Machinery must be 
agreed with the Nominated Officer and detailed in the Method Statement. 

3.13. Transporting of fuel must be kept to a minimum throughout the Works. 
3.14. The Contractor shall ensure it has at all times on the Sites spill kits for 

fuels and oils specified in its Method Statement, and shall immediately use the 
same in the event of such spillage in accordance with the manufacturer’s 
instructions. 

3.15. The methodology and proposed routes of all tracking of Machinery to 
Works Sites are to be approved by the Nominated Officer prior to the works 
Commencement Date. 

3.16. Fence sections, stiles and gates that have been cut or removed to gain 
access should promptly be replaced by the Contractor with an appropriate 
length of new wire and posts and a new gate, if necessary, to the Nominated 
Officer’s satisfaction.  The costs associated with this work will be agreed with the 
Contractor with a contract variation. 
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3.17. The Nominated Officer may provide an ‘Ecological Watching Brief’ during 
tracking activities.  The Contractor shall comply (and ensure that any sub-
contractor complies) with the requirements and conditions of the Specification. 

 
B2: WORKS SPECIFICATION: Aerial Works 

 
4. Lift Sites 

4.1. Should it be necessary to airlift fencing materials to the Works Site, the 
Contractor must identify and organise permission to use an appropriate Lift Site. 

4.2. The following Lift Site has been identified by the Landowner and may be 
considered for use during the Works. 

4.2.1. Horrocks Fold car park (Grid Ref: SD 6937 1301) – STORAGE 
PERMITTED 
The lift site is a car park and hard standing area to the south of Scout Road 
and owned by Forestry Commission. It is presumed suitable for all vehicles, 
but an assessment of conditions for vehicles must be made by the 
Contractor prior to accessing the site. Access is via a locked gate; a key will 
be required from Forestry Commission for access, which the Authority will 
arrange. The Contractor should liaise with the Nominated Officer at least 
48hrs before requiring initial access to the Lift Site, in order that the 
Landowner and other stakeholders can be advised and keys obtained. 
Storage is permitted but not advised unless adequate security measures 
are in place. Consideration and appropriate action must be taken in respect 
of traffic management when receiving deliveries and flying Materials. It is 
advisable to have banksmen for incoming Materials. 
 
Definitions of storage: 
STORAGE NOT PERMITTED: Save where expressly permitted, no 
Materials may remain at the Lift Site while the Lift Site is unattended.  The 
Contractor must make arrangements to remove any unused Materials to a 
safe location at the end of each day. 
STORAGE PERMITTED: Where storage is expressly permitted at a Lift 
Site, the Contractor may, at their own risk, stockpile several days’ worth of 
Materials at the Lift Site.  The Contractor must take reasonable precautions 
to protect the Materials from damage or loss. The Contractor must take 
reasonable precautions to protect the ground around the Lift Site from 
damage.  Although storage is permitted, the Authority recommends not 
storing Materials without additional security. 

4.3. Under no circumstances must fuel be stored unattended at any Lift Site. 
4.4. The Nominated Officer may impose conditions on any Lift Site.  
4.5. The Contractor must implement its traffic management strategy (which shall 

have first been approved by the Nominated officer) at all times in respect of 
each Lift Site. 

 
5. Airlifting of Materials 

5.1. Transport of Materials between Delivery/Lift Sites and Works Sites may be 
undertaken by aerial load lifting.  This section covers the requirement for 
underslung load Works. 
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5.2. The Contractor will be responsible for identifying a safe method of aerially 
transporting all Loads from the Lift Site to the Works Site and supply all Airlifting 
Equipment required including but not limited to secondary hooks, extension 
strops, slings, and Load strops/ropes. 

5.3. It is the Contractor’s responsibility to ensure that any Airlifting Equipment used 
to Aerially Transport Loads is suitable and safe. 

5.4. The Contractor will fasten and secure to the Loads all Airlifting equipment 
required to aerially transport the Loads between Sites. 

5.5. The Contractor may need to aerially load lift Waste Materials from a given 
Works Site to a given Lift Site. 

5.6. The Contractor will detail in their RAMS the means and methodology for Aerial 
Transport of the Materials and Marshalling of the Lift/Drop Sites.  This must 
detail any Equipment or Airlifting Equipment to be used, provide information on 
the safe working load or manufacturer’s specification and include details on 
ground operations (including but not limited to marking out individual Drop 
locations). 

5.7. Any Loads deemed by the Contractor or Nominated Officer not suitable for aerial 
transportation (on grounds of safety or otherwise) must not be aerially 
transported. 

 
6. Traffic Management 

6.1. The Contractor will be responsible for organising and implementing a traffic 
management plan, as required, for the Works. 

6.2. Traffic Management Services will provide all equipment, signage and operator 
necessary to operate services including but not limited to temporary traffic light 
signals. 

6.3. Traffic Management will be required to allow helicopters to fly over classified A 
and B roads while carrying under-slung loads. 

 
B3: WORKS SPECIFICATION: Stock Fencing 
 
Where the nature of the ground or other conditions are such that these specifications 
cannot be met, Contract Variations must be agreed with the Nominated Officer, prior to 
any such works being undertaken. 
 
7. Transport of materials – general 

7.1. Contractors are responsible for transporting of all Materials on the Work Sites.   
7.2. Areas of the Work Sites(s) can be over 1km from the nearest metalled road or 

surfaced track.  
7.3. Work Sites can be steep, wet or uneven. 
7.4. The Contractor is responsible for promptly rectifying all damage caused by the 

Works to the Work Sites(s) to the absolute satisfaction of the Nominated Officer. 
7.5. The Contractor is responsible for all costs incurred. 
7.6. Transport of Materials is recommended to be undertaken by airlift or low ground 

pressure vehicle. 
7.7. The Contractor will provide a Method Statement with their tender return detailing 

their proposed method for transporting Materials to and from the Work Sites(s). 
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7.8. The method(s) of transporting Materials to and from the Work Sites(s) are to be 
agreed with the Nominated Officer prior to the Works Commencement Date. 

7.9. When transporting Materials and equipment to and from the Works Sites the 
Contractor will seek to minimise damage to the ground surface.   

7.10. The Contractor must minimise all damage caused by access to the Work 
Sites by selecting appropriate equipment and timings. 

 
8. Stock netting fencing  

8.1. Fencing should be erected in accordance with British Standard BS:1722:2 2006.   
8.2. If the fencing is installed as replacement for old fencing, all old fencing material 

must be responsibly removed from the Work Site(s).  
8.3. Fencing alongside roads: bridle gates should be at least 4m from the edge of the 

carriageway.  The fence must be at least 0.5m from the edge of the carriageway 
and must not be positioned on the road side of ditches or highway furniture of 
any description (e.g. signs, lamp posts, road edge markers). 

8.4. All softwood timber must be fully peeled and tanalised or treated with an 
approved preservative.  Durable hardwood, such as oak or sweet chestnut, may 
be used and does not require treatment with preservatives.  Preservative 
treatment must be applied to all new cut surfaces in previously treated timber.  

8.5. Timber sizes quoted are minimum requirements.  
8.6. Posts can be driven or dug in. 
8.7. Peat is a soft substrate and so use of longer than standard posts and strainers 

will be required where peat is encountered to ensure the fence line is stable and 
fit for purpose for the duration of its expected life. 

8.8. Concrete is not to be used under any circumstances to secure any strainer, 
intermediate or gate posts.   

8.9. New fencing must avoid sites of archaeological or historic importance.  The 
Nominated Officer will inform Tenderers of any such sites on the Work Site(s). In 
any event the Contractor must comply with the terms of Standard Condition 37. 

8.10. Fencing is to be constructed of galvanised mild steel stock netting topped 
with a single strand of plain wire or double strands of barbed wire as per these 
detailed Specifications.  The fence should be approximately 1.05 to 1.10 metres 
high.  Wire used must conform to BS4102:1998.   

8.11. In accordance with BS5709:2018 there must be no barbed wire within 
1metre of Public Rights of Way.  Where a fence crosses a Public Right of Way, 
whether by a stile or gate, the barbs must be removed from the wire for a 
distance of 1 metre either side of the Public Right of Way.  Similarly, where a 
fence runs alongside a Public Right of Way within one metre of it, barbed wire 
must not be used.  Barbs should also be removed from wire for one metre either 
side of gates or stiles provided for Open Access. 

8.12. The wire must be properly strained and fastened with galvanised staples.  
Staples are to be inserted across the grain of the post. 
 

9. Strainers  
9.1. Straining post dimensions should be at least: 150 mm top diameter; 2.4 m (8 ft) 

in length, with the strainer post driven in at least 750 mm into the ground.  These 
are minimum dimensions. 

9.2. Strainer posts should be used at each end of the fence and at each corner and 
turning point.  They may also be necessary where there is a significant 
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difference in gradient – e.g. in and out of gullies.  For fence sections with no 
turns or significant changes in gradient, spacing of no more than 150 m.  

9.3. Struts should be at least: 75 mm top diameter and 1.85m (6 ft) long.  
 

10. Intermediate posts 
10.1. Intermediate posts should be at least: 75mm top diameter and 1. 85 m (6 

ft) long; spacing of no more than 3.5m with the post driven in at least 450 mm.  
Please note this is a maximum expected separation and closer spacing may be 
required to account for localised changes in ground conditions.  Posts longer 
than 1.9m may also be required in some short sections of the fence. 
 

11. Wire and Netting 
11.1. 8-80-15, mild steel, medium or heavy gauge or HT. 
11.2. Line Wire – HT or mild steel 
11.3. Top wire should be 3.15 mm diameter minimum for plain wire or 2.5 mm 

diameter minimum for barbed wire. 
11.4. Bottom wire should be 3.15 mm diameter minimum. 
11.5. The distance between the bottom wire and the ground must be a 

maximum of 75 mm (3 inches), to ensure the fence is stock proof.  Gaps greater 
than 75 mm, due to uneven ground, underneath the bottom wire, are to be filled 
with rails.  In filling of hollows with turf must not to be undertaken.    

11.6. Netting should not rest on the ground surface. 
11.7. Metal grouse plates should be fixed between the top line wire of the 

netting and the top of the top plain or barbed line wire at the midpoint between 
all posts.  Fitted at 90 degrees to the wires so they appear ‘square’ on the fence 
with no sharp corners showing.  Fixing should be by folding and crimping both 
ends of the plate over the line wires.  Plates should be galvanised metal and at 
least 100 mm in width and long enough to link the wires as described above.   

 
12. Step stiles 

12.1. All stiles must be erected in accordance with British Standard 
BS5709:2018 

12.2. Where moorland areas have area access under the CRoW Act (2000) 
timber stiles must be constructed every 250 m along the fence line to enable 
access between these areas.   

12.3. The stile must be adequately stock proof but provide good access for all 
legitimate users.   

12.4. Stiles should be placed to avoid areas of waterlogged ground and water 
channels.   

12.5. Steps should be set at an angle of between 45 degrees and 90 degrees 
to the top rail. Two steps will be needed if either the stile is on sloping ground, or 
the top rail needs to be higher than 900 mm.  The rise between the upper step 
and the top rail should be not more than 450 mm.  Work should be carried out to 
the standard required to safely perform its intended function for the duration of 
the fence (minimum of 10 years life expected) or the lifetime of the management 
agreement whichever is longer.   

12.6. Single steps should be at 90 degrees to the top rail. 
12.7. Dual steps at 45 degrees if scissored or 90 degrees if side by side. 
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12.8. Timber must be sound and tanalised or treated with an appropriate 
preservative.  Untreated larch is acceptable.  Preservative treatment must be 
applied to all new cut surfaces in previously treated timber.  No nails or rough 
sawn edges should be left exposed.  There is to be no barbed wire within one 
metre of the stile.   

12.9. The step should not rest upon the wire at any point. 
12.10. Supports for steps should be: 4 in number and of dimensions of 75mm by 

150mm and at least 750mm in length. 
12.11. Steps should be: 2 in number and of dimensions 175 x 50 x 900 mm. 
12.12. Hand post should be: one in number and of dimensions 2250 mm by 75 

mm by 75 mm with the top rounded to form a hand hold. 
12.13. Cross ties should be: 2 in number and of dimensions 100 mm by 50 mm. 

 

 
 

13. Pedestrian gate (British Standard) 
13.1. All pedestrian gates must be erected in accordance with British Standard 

BS5709:2018 and should be made of fully peeled timber, either durable 
hardwood or treated with an approved preservative. 

13.2. If installed in roadside fencing the gate must be one-way opening, away 
from the road. 
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13.3. If the gate is for Open Access rather than for a Public Right of Way, there 
is therefore some flexibility in its location, although it should be positioned to 
avoid areas of waterlogged ground and water channels.  

13.4. The gate must be soundly framed and constructed in a traditional and 
appropriate local style.  The height must correspond to the adjoining fence and 
the gate must be fitted with the appropriate fittings required for its operation.   

13.5. The gate must be hung and clapped independently of the adjoining fence 
line i.e. the gate posts must not be used as end strainers.  

13.6. Pedestrian gate posts should be set at least 1000 mm below the ground 
surface with the soil well compacted around the posts in 150 mm layers.  
Concrete should not be used.   

13.7. Pedestrian gate posts should be 150 mm x 150 mm x 2440 mm minimum 
(larger dimensions may be appropriate on areas of deep peat). 

13.8. Clear open width must be 1000 mm minimum.  This means the distance 
between the posts if the gate is one way opening, or the distance between the 
hanging stile and the catch of a two-way opening gate opened to 90o.  

13.9. Top rail of gate should be: 100 mm x 75 mm 
13.10. Under rails of gate should be: 85 mm x 25 mm (approximately) planed. 
13.11. Braces of gate should be: 85 mm x 25 mm (approximately) planed. 
13.12. Hanging stile of gate should be: 100 mm x 75 mm 
13.13. Shutting stile of gate should be: 75 mm x 75 mm 
13.14. Gate construction notes: 

13.14.1. Top and bottom rail – morticed full width and pegged. 
13.14.2. Other rails – half morticed. 
13.14.3. Braces – morticed to stiles and bolted to rails. 

13.15. Hinges should be self-closing 
13.16. Self-closing gate with 1 way (90 degree) opening should have a 35mm 

offset on hinges.  Top hinge should be 600 double strap band with offset eye.  
Bottom hinge should be adjustable. 

13.17. Self-closing gate with 2 way (180 degree) opening should have hinges 
appropriate for the purpose 

13.18. The bottom hinge of 1 way and 2 way opening gates should be reversed 
to prevent removal. 

13.19. Catches should be Handy (long handle) Auto Latch type on 1 way 
opening gates and trombone Easy Latch type on 2 way opening.  

13.20. Catch and closure type should be 1 way with handy auto latch. 
 
The above specification for bridle gates has been adapted from SNH Countryside Access 
Design Guide – Information Sheet No 2.2 Timber Bridle Gate: 1 way opening. 
 
14. Field gates  

14.1. The field gate must be erected in accordance with British Standard 
BS3470:1975 and should be made of fully peeled timber, either durable 
hardwood or treated with an approved preservative.   

14.2. The gate must be soundly framed and constructed in a traditional and 
appropriate local style. The height must correspond to the adjoining fence or 
wall and the gate must be fitted with the appropriate fittings required for its 
operation.   
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14.3. The gate must be hung and clapped independently of the adjoining fence 
i.e. the gate posts must not be used as end strainers.  

14.4. Gate posts should be set at least 1100 mm below the ground surface with 
the soil well compacted around the posts in 150 mm layers.   Concrete must not 
be used.  The top of the posts should be weather capped. Gate posts should be 
150mm by 2.4m (8 foot) minimum. 

14.5. Gate dimensions are as follows: 
Width: individually specified 
Top rail: 100 mm x 75 mm 
Under rails of gate: 75 mm x 25 mm 
Braces of gate: 75 mm x 25 mm 
Hanging stile: 100 mm x 75 mm 
Shutting stile: 75 mm x 75 mm 

14.6. The bottom hinge pin should point downwards to prevent removal of the 
gate. 

14.7. Closure should be by automatic latch, which can be locked using a 
padlock if necessary. 

 
 

B4: WORKS SPECIFICATION: Archaeology 
 

15. Ancient Monuments and Archaeological Areas 
15.1. Please refer to Clause 38 in the Standard Conditions. 
15.2. Sites and areas of archaeological importance within and around the 

Works Sites will be notified to the Contractor by the Authority prior to the Works 
Commencement Date. 

15.3. The Contractor must not cause damage to any identified archaeological 
feature during the Works. 

15.4. The Contractor must take the following measures to avoid damage to 
archaeological features not identified: 

15.5. Items of archaeological interest (including but not limited to preserved 
wood and microliths) uncovered by excavations should immediately be identified 
to the Nominated Officer and Works in that area halted to allow the local 
archaeological advisor to be informed. 

 
PART C 

 
DETAILED CONDITIONS: General 
 
1. Programme of Works 

1.1. Works Commencement Date: 26 February 2021. 
1.2. Target Completion Date: 31 March 2021. 
1.3. All Works to be carried out at the direction of the Nominated Officer to coincide 

with other carefully timed contracts. 
1.4. The Contractor must adhere to the Programme of Works. It is essential that the 

Works are carried out in accordance with the Programme of Works. In the event 
that the Contractor is in breach of this provision (save where such breach arises 
wholly from the negligence of the Authority or its contractors) the Authority 
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reserves the right to treat such breach as a material breach for the purposes of 
Section 1 Part C Clause 16 (Liquidated Damages). 

1.5. The Programme of Works (including the Works Sites Schedule) will be notified 
to the successful Tenderer at the Pre-contract meeting and shall form part of the 
Contract. 

1.6. The Authority may vary such Works Sites Schedules on notice to the Contractor. 
If such variation occurs at any time during the Contract Period the Authority shall 
use reasonable endeavours to give the Contractor at least 48 hours prior notice. 
Any such variation shall not be treated as a Contract Variation. 

 
2. Materials 

2.1. The Contractor must provide its own Equipment suitable for movement and 
loading of all Materials for the Works.  

2.2. The Contractor shall be responsible for all Materials for the duration of the 
Contract and shall indemnify the Authority against loss or damage. 

2.3. All Materials provided by the Authority will remain the property of the Authority.  
 
3. Quality Checks and Site Visits 

3.1. The Nominated Officer will carry out an agreed number of Site visits to the 
Works to carry out quality and schedule monitoring. 

3.2. The exact number of visits will be agreed at the pre-contract meeting. 
3.3. If the Nominated Officer is required to make any additional sites visits due to 

failure by the Contractor to meet the required quality or schedule associated with 
the Works then the Contractor shall be liable for such costs as the Authority may 
reasonably incur.  

 
4. Environmental Requirements 

4.1. All Works to be undertaken by the Contractor must comply with the codes of 
practice for Operations on Sites of Special Scientific Interest, Water Catchment 
Land, Environment Agency Regulations, Regulations issued by Dept. of 
Environment, DEFRA and all current Health and Safety Regulations 

4.2. The Contractor shall not damage or permit damage of any areas allocated for 
Works Site or Access Track.  In the event of any damage, the Contractor shall 
procure that the same is reinstated to the satisfaction of the Nominated Officer 
within 1 month of the final invoice date or by the Works Completion Date, 
whichever is soonest. 

4.2.1. The Works Site has SSSI status – the Nominated Officer has obtained 
consent for the Works at these sites. The Contractor agrees to comply with 
and abide by any conditions or instructions notified to it that may be 
imposed or required as a condition of such consent. 

4.2.2. As the area the Contract is being executed in is a designated SSSI no 
litter (including cigarette stubs) is to be left on Site. 

4.2.3. It is essential that there is no waste of Materials at the Sites; the 
Contractor will be expected to manage operations to minimise waste. 

4.2.4. The Contractor is restricted to the specified storage areas for the 
unloading, Loading of Materials, parking of vehicles, and storage of 
Materials. 

4.2.5. The Sites are unsecured with a right of access to the public under the 
Countryside and Rights of Way Act 2000. 
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4.2.6. Removal of Waste Materials and any other Materials, including Materials 
supplied by the Authority, from the Delivery, and Work Sites shall remain 
the responsibility of the Contractor.  In the case of removal requiring 
airlifting from the Works Sites the Contractor should seek to minimise costs 
by liaising with the Nominated Officer to ascertain possibility of co-ordinating 
this aspect of the Works with other Moors for the Future projects. 

 
5. Health and Safety: Principal Contractor  

5.1. The Works are subject to the CDM Regulations 2015. 
5.2. The Authority will nominate the Principle Contractor. 
5.3. The Principle Contractor will be responsible for managing Health and Safety 

during the course of the Contract. 
5.4. The Authority will provide the Principle Contractor with a Pre-Construction 

Health and Safety Plan prior to commencement of the Works. 
5.5. The Principle Contractor must provide the Authority with a Construction Phase 

Plan prior to commencement of the Works. 
5.5.1. The Construction Phase Plan must be provided to the Authority in the 

form of a single comprehensive document by email, or by such other means 
as agreed with the Nominated Officer. 

5.5.2. The Construction Phase Plan must include site- and task-specific Risk 
Assessments and Method Statements, all relevant Material Safety Data 
sheets and COSHH Assessments. 

5.6. It is the responsibility of the Principle Contractor to identify all potential hazards 
associated with the Works and provide Risk Assessments and Method 
Statements for the mitigation of these within the Construction Phase Plan. The 
information provided to the Principle Contractor by the Authority within the Pre-
Construction Health and Safety Plan should not be treated as exhaustive or 
definitive. 

5.7. Hazards should be considered in terms of the Site(s) and any other locations 
utilised during the delivery of the Works. Works(s) and operations and activities 
undertaken when delivering the Works and the potential impacts of these on the 
Site(s) and the users. Users, any and all individuals, groups, organisations and 
companies that may have reason to visit the Site(s) on which the Work(s) are 
being undertaken. 

5.8. Prior to commencing any Works, the Principle Contractor will submit any 
alterations to the Construction Phase Plan that may be necessary, for the 
approval of the Nominated Officer. The Principle Contractor’s Construction 
Phase Plan will be subject to the Nominated Officers approval, prior to the 
Works Commencement Date. 

5.9. The Contractor is to provide his own welfare facilities for the duration of the 
Works. 

 
6. Health and Safety: all Contractors (including the Principle Contractor) 

6.1. Method Statements supplied with the Tender will need to be approved by the 
Nominated Officer. Method Statements should include operational Risks 
Assessments, copies of which are to be submitted with this Tender.  Failure to 
submit Method Statements and Risk Assessments may result in the 
disqualification of the Tender.  
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6.2. No later than 28 days prior to the Works Commencement Date, each Contractor 
must supply to the Principle Contractor:  

6.2.1. Copies of Site Risk Assessments for all the Sites identified in the Location 
Maps.  

6.2.2. Material Safety Data sheets, if required.  
6.2.3. A copy of his Health and Safety Policy which is issued to his employees.  

6.3. The Contractor(s) will be responsible for complying with the Construction Phase 
Plan during the course of the Contract.  

6.4. Prior to commencing any Works, the Contractor(s) will submit any alterations to 
the Method Statements that may be necessary, for the approval of the Principle 
Contractor.  

6.5. Each Contractor is to provide his own welfare facilities for the duration of the 
Works unless agreed otherwise with the Principle Contractor. 

 
7. Delivery Sites and Lift Sites 

7.1. The Contractor will be responsible for all aspects of the Delivery and Lift Sites. 
These are to include, but not limited to, Traffic Management, Delivery/Lift Site 
security, H&S considerations, damage to the Delivery /Lift Site and surrounding 
areas, safety of its staff and members of the public and any other considerations 
that may be identified by the Nominated Officer, or considerations under CDM 
2015. 

7.2. The Contractor must put in place and ensure there is always provided suitable 
and sufficient site safety and signage details of which must be provided within 
the Contractor’s Method Statement for prior approval by the Nominated Officer. 

7.3. The Authority cannot confirm what rights exist (if any) to use any such car 
parking or access routes identified in the Works Plan, or their suitability for any 
use in connection with the Works.  Contractors should satisfy themselves as to 
the safety, suitability and rights to use such car parking and access routes 
identified. 

7.4. The Contractor must satisfy itself that any vehicle chosen for deliveries can 
safely and properly access the Delivery Sites. 

7.5. The Contractor should liaise with the Nominated Officer at least 48 hours before 
requiring initial access to the Delivery Site, in order that the Landowner and 
other stakeholders can be advised. 

7.6. Contractor access is to be restricted to daylight hours only during any Contract 
Period. 

7.7. The Contractor is responsible for ensuring that the Access tracks and 
Delivery/Lift Site(s) are made safe to persons and property prior to and during 
the Contract Period and that for the duration of the Contract any Access tracks 
remain open to the public and other users. 

7.8. Where aerial operation flight lines cross public footpaths, the Contractor must 
ensure the operator is made aware of this and take necessary precautions to 
minimise risks to footpaths users. 

7.9. Materials will be delivered to Sites or other locations as detailed in the 
Specification. 

7.10. The Authority will reject any Materials delivered by the Contractor unless 
the Contractor has been issued with a Purchase Order for the Supply and 
Delivery of the Materials. 
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7.11. The Contractor is to arrange forwarding of delivered Materials to the 
Works/Lift Site, if applicable, in accordance with instructions from the Nominated 
Officer. 

7.12. Where applicable, the Contractor is restricted to the specified storage 
areas notified to it by the Nominated Officer for the unloading/loading of 
Materials, parking of vehicles, and storage of Materials. 

7.13. The Nominated Officer shall give instructions to the Contractor before any 
Contract Commencement Date as to the extent of land and any Access Tracks 
at the relevant Delivery Site that could be used in connection with the deliveries 
(including, if applicable, provision of a copy of any permissions granting use of 
the Delivery Sites). The Contractor must comply with these instructions and any 
conditions contained in any permission and ensure that all Sub-contractors are 
notified of the same. 

7.14. The Delivery/Lift Sites are to be kept in a neat and tidy condition 
commensurate with its use as a temporary Site within a SSSI area.  

 
8. Temporary Trackway 

8.1. The Contractor will be responsible for arranging the supply and installation of 
any temporary trackway (“Trackway”) required for all Delivery Site and Lift Site 
areas.  The Trackway should provide an area that is large enough to allow 
access and egress to forwarding vehicles without them driving on any 
vegetation, and to allow storage of any Materials delivered to the Lift Site without 
affecting the surrounding vegetation.  The location, size and shape of the 
Trackway will be agreed between the Nominated Officer and the Contractor prior 
to its installation.  Any proposed amendments to the Trackway should be 
approved by the Nominated Officer in advance of installation.   

8.2. The Trackway, quantity of Trackway and the Trackway plan will be agreed by 
the Authority and Contractor as being fit for purpose and consummate to the 
requirements of the task prior to its installation at the Delivery/Lift Sites. 

8.3. The Contractor will be present at the Delivery/Lift Sites to receive and direct the 
Trackway installation and will provide all delivery notes to the Authority. 

8.4. The Contractor will inspect the Trackway when it has been installed and procure 
a photographic schedule of condition to be agreed and signed by the Nominated 
Officer and Contractor prior to its use.  In the event of any damage occurring to 
the Trackway during the Works, the Trackway must be replaced immediately to 
the absolute satisfaction of the Nominated Officer and at the Contractor’s cost 
and before any further Works occur.  Any delay occurring due to such damage 
shall not be treated as Contract Variation or Force Majeure Event.  The 
Contractor shall also be liable and indemnify the Authority for any costs incurred 
by it arising from this Clause, payable at the end of the Contract Period on 
demand. 

 
9. Utilities and Services 

9.1. The Contractor is responsible for the identification of general and exact location 
of utilities and services within the Sites prior to the commencement of the 
Works.   

9.2. Information provided by the Nominated Officer or other parties under the 
direction of the Nominated Officer is for guidance only and not a comprehensive 
survey and account of all utilities and services on the Site(s).   
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9.3. The Contractor must provide the Nominated Officer with an auditable written 
record demonstrating that a search for utilities and services has been 
undertaken prior to the commencement of the Works.   

9.4. The Contractor must provide the Nominated Officer with the exact locations of 
any services and utilities identified on the Work Site(s) prior to the 
commencement of the Works. 

 
10. Restricted Dates 

10.1. Works may be restricted (or prohibited) on the instructions of the 
Nominated Officer on the Restricted Dates. 

10.2. The Contractor will be informed of the Restricted Dates at the Pre-
contract meeting. 

10.3. No Works are permitted on the Restricted Dates.  Any breach of this 
Clause shall be treated as a material breach and the Contractor shall be liable 
for any damages, delay and expenses suffered or claimed by or against the 
Authority as a result.  The Authority reserves the right to terminate or suspend 
the Contract in such circumstances. 

 
11. Downtime Expenses 

11.1. Downtime Expenses will be paid for whole or half days where the 
Nominated Officer instructs the Contractor not to carry out any part of the Works 
on a day where it is reasonably practical for Works to occur.  Downtime 
Expenses will not be paid for any other reason (unless arising from the 
negligence of the Authority). 

11.2. Where the Contractor, having received such notice from the Nominated 
Officer, is able to work on any related (or unrelated) contract for such period of 
the suspension of the Works, Downtime Expenses shall not be payable for such 
period and the Contractor shall confirm in writing to the Nominated Officer that 
such alternative work has not been carried out. 

 
12. Site Foreman 

12.1. The Contractor shall ensure that a dedicated Foreman is assigned to the 
Works for the entire Contract Period to ensure continuity management. The 
identity of the Foreman will be notified to the Nominated Officer on or before the 
Works Commencement Date. The Contractor shall not change the Foreman 
without the prior approval of the Nominated Officer.  

 
13. Site Repair 

13.1. The Site must be returned to as close to pre-works condition as 
practically possible at the end of the Works including (but not limited to): 

13.1.1. Turves lifted by the turning and movement of tracked and / or wheeled 
machinery must be replaced and distributed to cover the damaged area. 

13.1.2. Ruts and track lines that are likely to result in erosion should be blocked 
or filled in. Works to rectify these should be discussed with the Nominated 
Officer prior to being undertaken. 

13.1.3. Fence sections, stiles or gates that have been cut or removed to gain 
access should be replaced with an appropriate length of new wire and 
posts. 



 

 
MFF 123 2021 Stock fencing on Winter Hill 

 

20 

 

13.1.4. Other works to restore and rectify damage to the site as directed by the 
Nominated Officer. 

 
14. Daily Log 

14.1. The Contractor must provide the Nominated Officer with a Daily Log of 
the Works carried out each day (even if no Works are carried out on that day). 
The Daily Log shall contain: 

14.1.1. the name of the relevant Site; 
14.1.2. the number of flights, if any; 
14.1.3. the nature and amount of Material lifted, if any; 
14.1.4. a map with a shaded area showing the approximate location(s) of 

Material applied to the Site(s); 
14.1.5. the reason for any inactivity regarding points 1.1.2-4; and 
14.1.6. brief summaries of any Accidents, Incidents, Near Misses, Unsafe Acts or 

any event reportable under RIDDOR (and defined therein). 
14.2. The Nominated Officer shall provide the Contractor with a suitable 

template for the Daily Log. The Contractor may use its own format instead with 
the prior approval of the Nominated Officer. 

 
15. Geographic Information Systems (GIS) 

15.1. The Authority will provide the Contractor with the GIS files necessary to 
carry out the Works at least seven days before the Works Commencement 
Date. 

15.2. The Tenderer must specify in the Form of Tender its GPS Co-ordinate 
requirements. 

15.2.1. The Authority uses MapInfo and British Projection (BNG EPSG: 27700). If 
the Tenderer does not specify a system in its Itemised Costs, the Authority 
shall send GIS information to the Contractor in MapInfo format and British 
Projection. 

15.3. The Contractor is responsible for ensuring that all received GIS 
Information works on its system. The Contractor must report any faults to the 
Nominated Officer within 48 hours of receiving the GIS Information. 

15.3.1. If a fault is reported to the Nominated Officer within 48 hours of receiving 
the GIS Information, the Authority shall re-supply the GIS Information. The 
Contractor must check the functionality of the new GIS Information as soon 
as is reasonably practicable, and in any event within 48 hours of receiving it. 

15.3.2. The above step shall be repeated as often as necessary until the 
Contractor is satisfied that the GIS Information functions to its satisfaction. 

15.3.3. If the Contractor fails to report any fault in received GIS Information within 
48 hours of having received it, the Authority may, at its discretion, charge 
the Contractor up to £35 per hour (or part thereof) of time spent per member 
of its staff involved in re-submitting this information (being reasonable 
associated costs) to re-supply the GIS Information. 

15.4. Upon completion of the Works at each Site, the Contractor must supply 
the Nominated Officer with GIS Information regarding the treated areas. 

15.4.1. The Authority prefers that the GIS Information be sent in MapInfo format 
with British Projection (BNG EPSG: 27700). 

15.4.2. The Contractor may send the GIS Information in an alternative format but 
must state the projection used. 
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15.4.3. The GIS Information sent by the Contractor must have the date of each 
application line in the data table associated with the GIS software. 

15.4.4. No Works will be signed off as completed until the above information has 
been received by the Authority. 

 
16. Liquidated Damages 

16.1. This Contract consists of one element of a much larger project involving a 
number of contracts for the delivery of goods and the provision of services. If the 
Contractor fails to complete the Works by the dates required, the Authority may 
incur costs for a related contract or for the failure to deliver the project as a 
whole. The Authority will act reasonably in minimising such costs and 
acknowledges that such failure may result from a Force Majeure Event. 
However, the Authority reserves the right to claim the costs it has incurred as a 
result of the failure of the Contactor to comply with its obligations. 

16.2. In the event that the Works are not completed by the Target Completion 
Dates or the Contractor is in breach of the provisions of Section 1 Part B (save 
where the delay is caused by a Force Majeure Event or the negligence or 
omission of the Authority) the Contractor shall be liable to pay on demand to the 
Authority in liquidated damages a rate being such other costs as the Authority 
may reasonably incur (including but not limited to the costs of the Authority 
suspending this Contract and obtaining the services of another contractor to 
perform the Works) as a result of such delay and or breach (including the costs 
of any replacement Sphagnum Plugs whether in relation to this Contract or such 
other dependant contract where the delay has an adverse effect on the Project.  

 
17. Invoices 

17.1. Where requested on the Purchase Order the Contractor must include the 
wording “This Contract relates to a number of projects including for the purposes 
of the Moor LIFE project (LIFE14/NAT/UK/000070) “MoorLIFE 2020” on their 
Invoice as part of the MoorLIFE 2020 Project funding.  Failure to do so will result 
in a request by the Authority for a re-submitted invoice with the correct reference 
wording on it.  This may delay payment. 

17.2. All Invoices received by the Authority must include the PDNPA Purchase 
Order number on the Invoice.  Failure to do so will result in a request by the 
Authority for a re-submitted invoice with the PO number on it.  This may delay 
payment. 

17.3. All Invoices received by the Authority must only relate to the Purchase 
Order sent out by the Authority.  Contractors must not combine Purchase Order 
numbers into a single Invoice.  If this does occur then the Authority will return 
the Invoice/Invoices to Contractor and ask for them to be re-submitted.  This 
may delay payment  

 
18. Retention 

18.1. Payments will be made for the amount of work completed, according to 
the rates and prices submitted in the Tender. A retention of 5% (“the Retention 
Fund”) of the Price will be made until the Completion Certificate is issued when 
2.5% will be released. The balance of Retention Fund will be paid at the end of 
the Defects Liability Period. 
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19. Insurance 
19.1. The Contractor (and any Sub-contractors) shall be required to maintain 

and provide evidence of insurance in accordance with the Standard Conditions 
in the sum of £10,000,000 (ten million pounds). 

 
 

20. Communications and marketing 
20.1. Any works for the Authority may be included in promotional material 

released by the Authority.   
20.2. By accepting an Authority Purchase Order the Contractor is consenting to 

use their company image, branding and equipment for the use of publicity and 
marketing by the Authority.  

20.3. The Authority may, but reserves the right not to, credit the Contractor in 
any publicity it releases.   

20.4. The use of Contractor images does not include images of the faces of 
individual workers.  Should any pictures of faces, or recognisable features of an 
individual, be included in an image which the Authority wishes to use then 
consent will be requested of the individual through the Contractor.  If they refuse 
permission then these pictures will not be used. 

20.5. The consent given by this Clause refers to all forms of media including 
social media. 

20.6. The Contractor shall only be permitted to use images taken during the 
Works if they adhere to the Moors for the Future Communications protocol.  A 
copy of this protocol will be freely available on request from the Authority via the 
Nominated Officer.  This is applicable for all forms of media, including social 
media.  The protocol has different sections relating to the different types of 
publicity and media and for the avoidance of doubt referrals can be made to the 
MFFP communications manager.   

20.7. Any unauthorised use of Authority works for the Contractors own publicity 
will be assessed for suitability shall be removed on request.  

 
DETAILED CONDITIONS: Aerial Works 
 

21. Marshalling 
21.1. The Contractor is responsible for Marshalling helicopter operations 

at the Lift Sites, including Marshalling members of the public, and will 
provide sufficient personal to do so. 

21.2. The Authority at its option may remove the responsibility for Marshalling 
members of the public at Lift Sites from the Contractor and provide Authority 
staff for Marshalling. 

 
22. Public Transport Flying (AOC) 

22.1. It may be necessary to airlift personnel onto the Sites.  All personnel to be 
lifted onto Sites must be briefed by the Contractor. 

22.2. Licences and certificates: 
22.2.1. Pilots must have a Commercial Pilots Licence. 
22.2.2. The Contractor must ensure that the use of helicopters complies with all 

CAA and HSE guidelines. 
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22.2.3. The Contractor or Sub-contractor undertaking the Aerial Works must also 
hold a CAA Type B Operating Licence. 

22.2.4. Employees of the Contractor or Sub-contractor must not be flown to Site 
in an aircraft unless that aircraft is being operated in conjunction with a valid 
Air Operators Certificate or valid exception for aerial work. 

22.2.5. Copies of all required documents must be submitted prior to the start of 
Works. 

 
23. Policy 

23.1. Aerial works must be undertaken in accordance with the Authority’s 
Helicopter Operating Policy attached as Appendix 6 of the Tender 
Documentation. 

23.2. There is to be no flying over any reservoir with an under slung load. 
 

24. Tech Logs 
24.1. Relevant tech logs will be required to be shown to the Nominated Officer 

prior to approval of any payments under the Contract for Aerial Works. 
 
25. Communications 

25.1. The Contractor must provide communications to the Nominated Officer, in 
the form of a working radio handset, to allow communication with the pilot and 
ground crew during the period of the Works. 

 
26. Flying conditions 

26.1. Judgement of the suitability of flying conditions for whatever reason 
remains with the Contractor or Sub-contractor undertaking the Aerial Work. 

 
27. Revision of Costs 

27.1. The Contractor may, with the prior approval and at the discretion of the 
Authority, revise (upwards or downwards) charges in respect of Materials or 
Fuel provided that the Contractor can demonstrate a consistent increase or 
decrease in supply costs. The Authority reserves the right to require invoices, 
receipts and other forms of evidence of any price increase in Fuel and Materials. 

27.2. Any downwards revision of the cost of Fuel or Materials shall be at the 
request of either party provided that evidence is agreed by both parties. 

27.3. Both parties agree and accept that any revision of the Fuel or Material 
Price shall be no more than plus or minus 10% of the relevant Price indicated in 
the Itemised Costs. 

27.4. Any dispute relating to this decision shall be referred to determination in 
accordance with Standard Condition 26 save that the matter shall be referred 
to the Civil Aviation Authority. 
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PART D: ITEMISED COSTS: 
 
The Itemised Costs form is supplied as a separate Excel spreadsheet.  Tenderers 
should complete the relevant fields for the Works Packages they wish to tender 
for and submit the completed form with the Tender submission. 
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SECTION 2: TENDER SUBMISSION REQUIREMENTS AND 
CONDITIONS OF TENDER (WORKS) 
 
Tenders should be submitted in accordance with the following instructions.   
 

1. Invitation to Tender (ITT) 
The Authority is seeking tenders from suitably experienced and equipped 
Contractor to undertake the Works. 

The Works required are set out in the Specification in Section 1. 

2. Basis of Tenders 
Tenders are being invited on an open award procedure. 

3. Scope 
Tenders are being invited on the basis of undertaking the whole of the Works. 
However, the Authority reserves the right to split the award of the Works into 
packages. 

4. Contract Period 
As set out I Section 1.  

 
5. Presentation to the Authority 

All selected Tenderers may be asked to make a presentation to Officers of the 
Authority on methods proposed for the performance of the Works. If the Authority 
decides to require presentations details of what must be covered by the 
presentation and how it will be evaluated will be sent to Tenderers no later than 7 
days prior to the presentation. 
 

6. Queries about this ITT 
Tenderers are advised to study the Tender Documentation and all other 
documentation provided by the Authority. These documents should be read and 
their true intent and meaning ascertained before submitting a Tender.   

6.1. Any queries concerning the information contained in this specification should be 
sent to:  Dewi Jackson 

Email: dewi.jackson@peakdistrict.gov.uk  
6.2. There should be no other contact with the Authority on this matter. Any direct 

contact shall result in your exclusion from this ITT. Following submission of 
the Tender return, an opportunity may be given for suppliers to make a 
presentation to the Authority. 

6.3. Please be aware that your query, together with our response may, to ensure 
transparency and fairness, be circulated to all undertakings expressing an 
interest on an anonymised basis.  If you consider that your query discloses 
commercially confidential information you must, with or upon your query, 
clearly indicate which information you consider is commercially confidential 
and why. The Authority will then exclude this information from any circulation. 
Blanket statements indicating commercial confidentiality will be ignored. 

 
7. Errors in completed tenders 
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The Tenderer shall be deemed to have satisfied itself before submitting its Tender 
as to the correctness and sufficiency of its Price. 

 
8. Sufficiency of Tender 

The Tenderer shall be deemed to have undertaken all inspections, examinations and 
all other enquiries reasonable or necessary in connection with the terms and subject 
matter of the Tender. The Tenderer acknowledges and confirms that it has the 
requisite expertise, experience and equipment to perform its obligations under the 
Contract. The Authority will not accept and shall not be liable for any claims that are 
based upon a Tenderer’s failure to obtain or have due regard for any information 
necessary to prepare a fully compliant and complete tender.                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                               

 
9. Period of Validity 

Tenderers are required to keep their tenders valid for acceptance for a period of 3 
months from the Tender Return Date. 
 

10. Tendering procedure and submission requirements 
10.1. THE DEADLINE FOR RECEIPT OF TENDERS IS 1500 ON 19 

FENRUARY 2021. 
 

10.2. Tenders must be submitted by email. Please see submission instructions 
below. 

10.3. Tenders submitted electronically: 
10.3.1. IT IS THE TENDERER’S RESPONSIBILITY TO ENSURE THAT ITS 

TENDER COMPLIES WITH THE SUBMISSION REQUIREMENTS AND IS 
RECEIVED BY THE AUTHORITY BY THE DATE AND TIME SET OUT. 
THE AUTHORITY ACCEPTS NO RESPONSIBILITY FOR ANY 
PROBLEMS ARISING FROM THE AUTHORITY’S OR THE TENDERER’S 
IT SOFTWARE, INFRASTUCUTRE, INPUT OR INTERNET 
CONNECTIVITY, THE SECURITY OF OR ACCESS TO THE INTERNET, 
THE CAPABILITY OR CAPACITY OF THE AUTHORITY’S OR THE 
TENDERER’S EMAIL SYSTEMES OR TENDERER’S FAILURE TO 
CHECK THEIR EMAIL SYSTEM FOR CORRESPONDENCE RECEIVED 
FROM THE AUTHORITY ABOUT THIS TENDER. TENDERERS MUST 
NOTE THAT THE CURRENT MAXIMUM SIZE OF ANY EMAIL 
RECEIVABLE BY THE AUTHORITY IS 10MB. IT IS THE 
RESPONSIBILITY OF THE TENDERER TO ENSURE THAT ITS TENDER 
IS RECEIVED BY THE AUTHORITY. TENDERERS ARE STRONGLY 
ADVISED NOT TO SUBMIT THEIR TENDER IMMEDIATELY BEFORE 
THE TENDER RETURN DEADLINE. 

10.4. The time and date displayed by the server clock within the Authority’s 
system shall be the standard upon which compliance with tender submission 
deadlines shall be determined. 

 
10.4.1. The Tender shall be made on the Form of Tender at Appendix 2. It must 

be fully completed and signed on behalf of the Tenderer, submitted to us in 
pdf format and accompanied by: 
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10.4.1.a. Tender Questionnaire at Appendix 3 fully completed and signed 
on behalf of the Tenderer submitted to us in pdf format and 
accompanied by any documents referred to therein  

10.4.1.b. Non-collusive tendering certificate at Appendix 4 signed on behalf 
of the Tenderer and submitted to us in pdf format; 

10.4.1.c. Analysis of resources;  
10.4.1.d. Itemised costs as detailed within Section 1 Part D; 
10.4.1.e. Details of any part of the Works to be sub-contracted; 
10.4.1.f. Copies of all Insurance Certificates, for the Tenderer and any sub-

consultants engaged by the Tenderer;  
10.4.1.g. Any other information requested in the ITT. 

 
10.4.2. Tenderers should carefully read the instructions set out in this section.  
 

Tenders must be submitted by e mail to Tenders@peakdistrict.gov.uk  
 
By 1500 on 19 February 2021 (the Tender Return Date)   
 
The following, and only the following, must be used in the subject line: 
 

TENDER MFF 123 2021 Stock fencing on Winter Hill  
 
All attachments must be in pdf form 
 
No information must be included in the covering e mail apart from the identity of 
the sender and a list of attachments 

  
 

10.5 A decision on which Tenderer to award the contract is expected to be made 
during the week commencing 22 February 2021.  

10.6 Only one Tender is permitted per Tenderer.  If a Tenderer submits more than one 
Tender, only the one with the latest time and date of receipt noted (provided that 
this is prior to the tender deadline) will be evaluated, any other Tenders will be 
disregarded. 

10.7 The Authority reserves the right to issue supplementary documentation at any 
time during the Tendering process to clarify or amend any aspect of the ITT or any 
of the documents referred to in the ITT.  All such further documentation shall be 
deemed to form part of the ITT and shall supersede any part of the ITT to the 
extent indicated.  

10.8 No tender received after the deadline for receipt of tenders stipulated above shall 
be considered.  

10.9 The Authority does not undertake to accept the lowest or any tender/ rates or to 
award the contract at all. The Authority may withdraw this invitation to tender at 
any time on giving written notice to all tenderers expressing an interest. 

10.10 The successful Tenderer will be required to enter into the Form of 
Contract attached at Appendix 5.  

10.11 Save as to the submission of permitted contract derogations qualified 
tenders are not permitted and will be rejected. 

mailto:Tenders@peakdistrict.gov.uk
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10.12 The Authority reserves the right to seek clarification from Tenderers to 
assist in its consideration of Tenders. This will not however be an opportunity for 
Tenderers to add to or supplement their tender. 

 
11. Basis of Tender 

11.1. The Tender shall show the Tendered sum for the actual Works and the 
VAT separately. 

11.2. The Tender must include the value of all of the Works and must cover all 
costs and expenses which may be incurred in order to complete the Works in 
accordance with the Tender documentation and to assume all express and 
implied risks, liabilities and obligations imposed by the form of contract and all 
other documents forming part of the Tender documentation. 

11.3. The Tenderer shall be deemed to have satisfied itself before submitting 
its Tender as to the correctness and sufficiency of its rates and prices. 

11.4. Tenderers must obtain for themselves, at their own expense, all 
information necessary for the preparation of their Tenders and must satisfy 
themselves that they fully understand the requirements of the Contract. 

 
12. Sub-contracting 

12.1. When submitting its Tender, the Tenderer must notify the Authority of any 
parts of the Works that it proposes to sub-contract. Failure to do so may 
invalidate any such Tender. 

 
13 Tender Evaluation 
13.1 Tenders will first be evaluated against the following requirements which 

will be scored on a pass/fail basis.  Any Tender that scores “Fail” against any of 
these requirements may be deemed non-compliant and rejected without further 
evaluation. 

 Completed Tender Questionnaire. 
 

 This will include 

 Written technical and financial references (including the Tenderer’s 
financial accounts for such period as shall be notified) as may be 
requested 

 The Tenderer’s technical and professional ability and previous 
experience of contracts delivered for the Authority or other 
organisations. The Authority is entitled to take into account any failure 
to discharge obligations under previous relevant contracts undertaken 
by the Tenderer (or any proposed sub-contractor) in assessing 
whether the required minimum standards for the Works are likely to 
be met. Tenderers are requested to supply examples of similar Works 
supplied to other clients. The Authority may consider evidence of 
performance on previous comparable contracts for the Authority 

 A CV of the business and or individuals carrying out the Works. 

 Whether the Tenderer is subject to any enforcement or legal action or 
other pending investigations by either the Authority or other public 
agencies. 
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13.2 The successful Tenderer will be selected based on an evaluation using 
the criteria set out below:  

1. Price (40% of the total score value); 

 40 x (Lowest Tender Price)÷(Tenderer X's Price) 

2. Quality criteria (60% of the total score value): 

Capacity and ability of the Tenderer to deliver the works to a high quality 

in a time critical manner and provide detailed Method Statements and 

Program of Works demonstrating how they are going to do so. This will 

be used to inform milestones which will be included in the contract with 

the successful tenderer. 

 

Criteria Weighting Evaluation Criteria 

Price  40% 40 x (Lowest Tender Price)÷(Tenderer X's 
Price) 

Quality Criteria 1  60% 12 x score (see table below)                  

Quality Criteria responses will each be marked against the following scoring 
methodology 

0 The Tenderer has given no response and/or if the response is not acceptable and/or does 
not cover the relevant heading/s. 

1 There are major weaknesses or gaps in the information provided. The Tenderer displays 
poor understanding and there are major doubts about fitness for purpose. The approach to 
risk gives rise to major concerns. Major concerns about the Tenderer’s experience and 
capability. 

2 The proposal will in parts be sketchy with little or no detail given of how the Tenderer will 
meet the criteria. Information provided is considered weak or inappropriate and is unclear on 
how this relates to our requirements or the outputs/outcomes of the project. The approach to 
risk is not well supported and gives rise to concerns. Some concerns about understanding of 
the steps involved to deliver the aspects of the question posed, and/or the Tenderer’s 
experience and capability. 

3 The proposal has addressed the majority of our requirements but will lack some clarity or 
detail in how the proposed solutions will be achieved.  Evidence provided, while giving 
generic or general statements, is not specifically directed toward the requirements or the 
outcomes/outputs of this project. The proposal demonstrates an acceptable approach to risk 
and clearly captures the understanding of the steps involved to deliver the aspects of the 
question posed, giving a reasonable level of confidence in the Tenderer’s experience and 
capability. 

4 The proposal has addressed, in some detail, all or the majority of our requirements. Evidence 
will have been provided to show not only what will be provided but will give some detail of 
how this will be achieved. It is clear how the proposals relate directly to the aims of the 
project and be specific, rather than general, in the way proposed solutions will deliver the 
desired outcomes and outputs. The proposal demonstrates an acceptable approach to risk 
and clearly captures the understanding of the steps involved to deliver the aspects of the 
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question posed, giving a good level of confidence in the Tenderer’s experience and 
capability. 

5 As well as addressing all our requirements the Tenderer demonstrates a deep understanding 
of the project and / or may present innovative ideas (where appropriate). Proposals link 
directly to relevant project requirements, outcomes and outputs (as the case may be) and 
show how they will be delivered and the impact that they will have on other 
areas/stakeholders. Proposed solutions will deliver the desired outcomes and outputs. The 
proposal demonstrates little or no risk and fully captures the understanding of the steps 
involved to deliver the aspects of the question posed, giving a very high level of confidence in 
the Tenderer’s experience and capability. 

 
Tenderers scores for Quality and Price will then be added together to produce an 
overall score and the Tenderer with the highest overall score will be awarded the 
contract. 
 
Rejected or eliminated tenders will not be scored. 
 

14. Award of Contract  
14.1. The successful Tenderer will be required to promptly execute and return 

to the Authority the Contract in the form of contract included with this ITT 
together with any agreed derogations and until such execution the successful 
Tenderer together with the Authority’s written acceptance shall constitute the 
Contract.  
 

15. Obligations  
15.1. Parties proposing to submit a tender are advised to ensure that they are 

familiar with the nature and extent of their obligations if their Tender is accepted. 
 

16. Accuracy 
Information supplied to Tenderers by the Authority (whether in these documents or 
otherwise) is supplied for general guidance in the preparation of tenders.  
Tenderers must satisfy themselves by their own investigations with regard to 
accuracy of any such information and no responsibility is accepted by the Authority 
for any inaccurate information obtained by Tenderers. 
 

17. Confidentiality 
All information supplied by the Authority in connection with the Invitation to Tender 
shall be regarded as confidential by the Tenderer except that such information may 
be disclosed for the purpose of obtaining quotes and/or professional advice 
necessary for the preparation of the Tender provided that a condition is imposed in 
similar words to this paragraph upon any person to who disclosure is made. 
 

18. Canvassing 
Tenderers face automatic disqualification if they canvass for the Works by 
approaching any Member or Officer of the Authority with a view to gaining more 
favourable consideration of their tender.  Tenderers should state whether Members 
or Officers of the Authority have any direct or indirect interests in their organisation. 
 

18 Transparency 
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18.1 The Tenderer in submitting its Tender agrees and accepts the Authority in 
complying with its obligations under the government's transparency agenda, which 
requires the Authority to publish the Tender Questionnaire and the ITT and the text 
of the contract documentation to be signed with the winning Tenderer (the 
"Contract"), and the name of the contractor; the date on which the contract was 
entered into; the value of the contract; and whether the contractor is a SME or 
VCSE. The Tenderer gives its consent for the Authority to publish the text of the 
Contract, and any schedules to the Contract in its entirety, including from time to 
time agreed changes to the Agreement, to the general public in whatever form the 
Authority decides. 
 

18.2 The Tenderer in submitting its Tender will acknowledge that, except for any 
information which is exempt from disclosure in accordance with the provisions of 
the Freedom of Information Act (“the Act”) the text of the Contract, and any 
schedules to the Contract, is not confidential information except to the extent 
specifically stipulated in the Contract. The Authority shall be responsible for 
determining in its absolute discretion whether any part of the Contract or its 
schedules is exempt from disclosure in accordance with the provisions of the Act. 
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Tender Submission Checklist 
 

Please include the following as part of your tender submission: 

☐ Information and Itemised Costs (Section 1- Part D – separate Excel spread 

sheet) 

☐ Method Statement, including example risk assessments, and Programme of 

Works (used in tender evaluation) 

☐ Copies of insurance certificates  

☐ Form of Tender (Appendix 2) 

☐ Tender Questionnaire (Appendix 3) 

☐  Non-collusive tendering certificate (Appendix 4)
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SECTION 3: DEFINITIONS AND STANDARD TERMS AND 
CONDITIONS 
 

DEFINITIONS 
In this Contract the following terms shall have the meanings prescribed unless otherwise stated 
or otherwise required by the context: 
 
“Accident” means any event which results in injury, damage or loss 
“Airlifting Works” means the airlifting of Materials and/or personnel in accordance with the 
Specification  
“Authority” means the Peak District National Park Authority 
CDM Regulations” means the Construction (Design and Management) Regulations 2015 and 
the current approved code of practice published by the Health and Safety Executive (or 
equivalent) 
“Contract” means the Form of Contract to be signed and completed by the Parties  
“Contract Particulars” means the particulars of the Contract set out in the Form of Contract 
“Contract Period” means the period set out in the Contract Particulars 
“Contamination” means any contamination due to a discharge spillage release or emission 
into any environment medium or substance which is capable of causing harm to the health of  
living organisms or other interference with the ecological systems of which they form a part 
“Conditions” means together the Standard Conditions and the Detailed Conditions 
“Contractor” means the Tenderer whose tender has been accepted by the Authority  
“Contract Variation” means any addition or variation to the Works in accordance with the 
Standard Conditions 
“CROW” means the Countryside and Rights of Way Act 2000  
“Daily Log” means an electronic or written report if required in the Specification  
“Defects Liability Period” means the defects liability period set out in the Contract Particulars 
(if any) 
“Detailed Conditions” means the conditions contained at Section 1 
“Environmental Law” means all laws including common law statute bylaws or regulations 
applicable in England and Wales and all orders of any Regulatory Authority concerning the 
protection of the environment or human health 
“Equipment and Machinery” means vehicles machinery plant tools and all other associated 
items required for the proper performance of the Works 
“Form of Tender” means the tender return form at Section 1 
“Foreman” means the supervisor assigned by the Contractor to supervise the Works (if any) 

“Force Majeure Event” means civil commotion, riot, invasion, war (or threat of war), explosion, 
biological disaster, severe weather event which would result in a reasonably prudent contractor 
not being able to continue and complete the Works, fire, earthquake, epidemic, nuclear 
disaster, act of terrorism or other natural physical disaster 

“Form of Contract” means the form of agreement annexed 

 “Incident” means an event which has caused or could have caused, injury, illness or damage 
to assets, the environment or third parties 

“Invitation to Tender” means the invitation to tender for the Works  

“Itemised Costs” means the costs for the Works itemised by the Tenderer in the Form of 
Tender 

“Landowner” means those persons who own the freehold or leasehold title to the land on 
which the Works are to be performed (independent of any grazing or other rights) (if any) 
“Location Maps” means the maps contained or referred to in Section 1  
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“Lift Site” means those sites from which the Material or part is to be airlifted pursuant to the 
Specification and (if applicable) identified on the Location Maps  
“Material(s)” means 'fencing and posts and other materials required for the Works  
“Method Statement” means a statement setting out the proposed methods for the execution 
of the Works or otherwise and forming part of the Tender 
“Near Miss” means an event that had the potential to cause injury, damage or loss, but which 
did not do so 
“Nominated Officer” means the Authority’s officer who shall be the main point of contact for 
the Contractor and shall be notified to the Contractor from time to time. 
“Payment” means a payment in respect of the Works made pursuant to this Section  
“Party” means a party to this Contract (and shall include the plural if applicable) 
“Price” means the price set out in the Contract Particulars 
“Programme of Works” means the programme for the Works provided by the Tenderer in the 
Tender and forming part of the Tender Documentation 
“Project” means the project as set out in the Project Objectives (if any) 
“Project Objectives” means the objectives as set out in Section 3 (if any) 
“Project Progress Report” means a report provided by the Contractor detailing the progress 
of the Works with reference to the Programme of Works 
“Purchase Order” means the Purchase Order form issued by the Nominated Officer in 
connection with the Works 
“Regulatory Authority” means the Environment Agency, local authority or any other 
government department or public body 
“RIDDOR” means the Reporting of Injuries, Diseases and Dangerous Occurrences 
Regulations 1995 (and updated 2013) 
“Risk Assessment” means an assessment of the risks associated with the Works  
”Site(s)” means the Sites used in connection with the Works and shall include Donor 
Sites/Drop Sites/Lift Sites/Work Sites (as applicable)  
”SSSI” means an area of land designated as a Site of Special Scientific Interest (or the 
equivalent or similar designation) 
“Specification” means the specification and requirements of the Authority as set out in 
Section 1 together with such modifications additions and variations as may be made in 
accordance with this Contract (and shall include all references to “Contract Specification”) 
” Standard Conditions” means these conditions 
 “Target Completion Date” means the date targeted for completion of the Works as set out in 
the Detailed Conditions and Contract Particulars 
“User” means those persons granted rights over the land on which the Works are to be 
performed (if any) including (but not limited to) shooting and grazing rights 
“Tender” means the tender submitted by the Tenderer (and shall include the term “Tender 
Return” and “Form of Tender”) 
“Tenderer” means the person or company submitting a tender 
“Tender Documentation” means any documents forming part of this Tender and the 
supplementary documentation (if any) supplied as part of such documentation  

“Unsafe Act” means any act at variance with the Method Statement that may increase the 
potential for an Accident 

“Waste Material” means all packaging, bags, metal tapes, plastic and all other material and 
rubbish associated with or produced during the course of the Works   

‘Works’ means construction of stock fencing consistent with the Project Objectives and in 
accordance with the Specification and Tender Documentation, together with any alterations and 
amendments instructed by the Nominated Officer pursuant to the terms of this Contract 
”Works Site” means those areas on which the Works are to be carried out pursuant to the 
Specification and (if applicable) identified in the Location Maps 
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“Works Commencement Date” means the date that the Works are to be commenced as set 
out in the Contract Particulars 
”Works Completion Date” means the date on which the Nominated Officer specifies in writing 
to the Contractor that the Works have been completed to its satisfaction in accordance with this 
Section  

 

2. INTERPRETATION 
2.1  Words importing the singular tense shall include the plural and vice versa and obligations 

undertaken by more than one person shall be deemed to have been undertaken jointly and 
severally. 

2.2 A person who is not a party to the Contract shall have no rights under the Contracts (Rights 
of Third Parties) Act 1999 to enforce any of its terms save to the extent he is named or 
identified as a person or class of persons specifically intended to take a benefit under the 
Contract.  

2.3 If any provision of the Contract shall become or shall be declared by any court to be invalid 
or unenforceable in any way, such invalidity or un-enforceability shall in no way impair or 
affect any other provision of the Contract, all of which shall remain in full force and effect. 

2.4 This Contract shall be governed by English law in every particular including formation and 
interpretation and shall be deemed to have been made in England. 

2.5 All rights granted to either of the parties shall be cumulative and no exercise by either of the 
parties of any right under this Contract shall restrict or prejudice the exercise of any other right 
granted by this Contract or other otherwise available to it. 

2.6 Upon termination of the Contract no term other than clauses relating to Confidentiality, 
Insurance, Defects Liability, Liability of the Contractor (including Liquidated Damages (if any)) and 
Arbitration shall survive unless expressly provided. 
 

3. STANDARD CONDITIONS 
1. The Nominated Officer 

The rights, obligations, functions and powers conferred on the Authority under this 
Contract shall be exercised by the Nominated Officer.   

2. Performance of Contract 

a. The Contractor agrees that at all times it will carry out the Works and 
perform the Contract in compliance with the following conditions:  

i. in compliance with the Conditions (and any such modifications 
authorised under the Conditions); 

ii. in a manner wholly consistent with the Tender Documentation; 
iii. to the entire satisfaction of the Nominated Officer; and 
iv. in any event with all the due skill, care and diligence that would be 

expected of a qualified competent and experienced person 
undertaking the Works. 

b. The Contractor shall notify the Nominated Officer as soon as practicable 
and in any event within 24 hours if the Contractor is unable to carry out 
any part of the Works or perform any of its obligations under the Contract. 

 
3. Employees 

a. The Contractor shall not engage or employ in the supervision and 
performance of the Contract any person without the necessary 
qualifications, skill and experience to perform the duties that they are 
trained and employed to do.  
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b. At the request of the Nominated Officer the Contractor shall remove or 
procure the removal within a reasonable period (or immediately if 
required) any person employed by the Contractor or sub-contractor for 
any reasonable reason (provided the Authority shall not act vexatiously). 
The Authority shall either at the time or promptly provide to the Contractor 
written reasons for such request. Such persons shall not be again 
employed in the performance of Contract without the permission of the 
Nominated Officer. 

c. The Authority shall not in any circumstances be liable to the Contractor or 
any of its employees in relation to such action or removal and the 
Contractor shall fully and promptly indemnify the Authority in respect of 
any claims brought against it by any such employee. 

d. The Nominated Officer shall have the right if reasonable and on notice to 
interview any member of the Contractor’s staff in connection with the 
performance of the Contract.   

e. The Contractor shall at all times be fully responsible for the payment of all 
income or other taxes, national insurance contributions or levies of any 
kind, relating to or arising out of the employment of any persons 
employed by the Contractor and shall fully indemnify and keep 
indemnified the Authority in respect of any liability of the Authority in 
respect of them and shall ensure that the employment of all staff complies 
with relevant statutes and regulations. 
 

4. Signage 

a. The Contractor shall not fix signs, notices or advertisements on Sites without the 
prior written approval of the Nominated Officer. 

 

5. Equipment and Machinery (including vehicles) 

a. The Contractor shall at all times at its own cost provide such Equipment and 
Machinery as is necessary for the proper performance of the Contract. All 
Equipment and Machinery must be guarded to current safety standards and left 
immobilised and secure when unattended. In particular, power take-off shafts on 
tractor-driven machinery must be fully guarded. 

b. The Contractor shall at all times be fully responsible for licensing, fees, taxes and 
insurances required in connection with or arising out of the possession or use of 
the such Equipment and Machinery.  

c. The Contractor shall at its own expense keep all such Equipment and Machinery 
in good and serviceable repair and maintained in such condition as is 
commensurate with the proper performance by the Contractor of its obligations 
under this Contract. The Equipment and Machinery should be used in 
accordance with the manufacturer’s instructions. Operators must be trained and 
competent. Where industry/Regulatory Authorities or bodies recognise specific 
standards of competence valid certificates will need to be produced. 

d. The Contractor shall obtain the Authority’s written approval to the use and 
positioning of the Equipment and Machinery prior to the Works Commencement 
Date and shall use no other Equipment and Machinery without prior approval of 
the Nominated Officer. 
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e. No Equipment or Machinery which is wheeled will be allowed on soft, wet or 
environmentally sensitive locations without the prior approval of the Nominated 
Officer. 

f. Any vehicular access indicated on the Location Maps is for Equipment and 
Machinery approved by the Nominated Officer only. Access for Equipment to 
environmentally sensitive or SSSI sites or soft or wet areas will only be given 
during the Contract Period if, in the opinion of the Nominated Officer, this is 
necessary or desirable. The Contractor will not permit any movement of 
Equipment and Machinery on or to such areas without the prior approval of the 
Nominated Officer.   

g. Any damage arising from any breach of this Clause by the Contractor any sub-
contractor or their employees agents or invitees shall be immediately repaired or 
replaced at the Contractor’s expense and to the satisfaction of the Nominated 
Officer. 

h. The Contractor shall ensure that all highways or other rights of way in the vicinity 
of the Works used by the Contractor are kept clean of mud and other debris. 

6. Environmental Provisions 

a. All Works will be carried out in a manner which conforms to environmental 
protection legislation and minimises damage to the environment and nature 
conservation interests. Reference should be made to statutes and codes of 
practice including (but not limited to): 

i. The Water Resources Act 1991; 
ii. The Environmental Protection Act 1990 
iii. The HMNSO booklet ‘Waste Management – The Duty of Care – a Code 

of Practice with Regard to Disposal of Wastes’; 
iv. Codes of practice for Operations on Sites of Special Scientific Interest, 

Water Catchment Land, Environment Agency Regulations, Regulations 
issued by Dept. Of Environment, DEFRA and all current Health and 
Safety Regulations.  

 
b. The Contractor must comply with all current legal requirements relating to the 

storage, handling, use and disposal of hazardous substances (including fuel). In 
particular the Contractor must comply with: 

i. the Control of Substances Hazardous to Health Regulations 1992 
(COSHH; 

ii. the Control of Pollution (Oil Storage) (England) Regulations 2001; 
iii. Control of Pesticides Regulations 1986. 

b. Plants and animals protected under the Schedules of the Wildlife and 
Countryside Act 1981 and other statues are not to be harmed or their habitat 
damaged. Nesting birds are not to be disturbed and are to be reported 
immediately to the Nominated Officer.   

c. Any public complaints must be immediately reported to the Nominated Officer. 
The Contractor shall at its own cost promptly deal with any requests by the 
Nominated Officer in relation to such complaints (including but not limited to 
investigating the nature and cause of any such complaint). 

d. Site(s) must be left clean and tidy at all times. 
e. Dogs and smoking are not permitted on Site(s). 

f. Fuels may be stored at some of the Sites but only with prior approval from 
the Nominated Officer. All fuels must be stored in a suitable, secure 
container according to the COSHH assessment undertaken by the 
Contractor and provided to the Authority. Fuels must not be located near 
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to any open watercourse. The type of container used to store fuel must be 
agreed with the Nominated officer prior to the Works Commencement 
Date.   

g. The Contractor shall ensure that it has at all times on the Sites spill kits 
for fuels and oils specified in its Method Statements and shall immediately 
use the same in the event of such spillage in accordance with 
manufacturer’s instructions.  

h. The Contractor shall not damage or permit damage of any areas allocated 

for Sites or any Access Tracks (if applicable). In the event of any damage, 

the Contractor shall procure that the same is reinstated to the absolute 

satisfaction of the Nominated Officer within 1 month of the final invoice date 

or by the Works Completion Date, whichever is soonest. 

i. The Contractor is restricted to the specified storage areas notified to it by 

the Nominated Officer for the unloading and loading of Materials, parking 

of vehicles, and storage of Materials.  

j. Machinery and Equipment movement on the Sites should be kept to the 

minimum that might reasonably be expected to complete the Works. 

Equipment access and egress routes must be agreed with the Nominated 

Officer prior to the Works Commencement Date. Method Statements must 

state types of Machinery and Equipment to be used. 

k. The Contractor shall take all precautions to ensure that no pollution arises from 
the execution of the Works which may result in Contamination either on, in, under 
or off Site(s). The Contractor shall indemnify the Authority against any costs or 
damages or claims related to this liability. 

l. It is essential that there is no waste of any Materials at the Sites; the Contractor 
will be expected to manage operations to minimise waste. All waste produced by 
the Contractor remains the responsibility of the Contractor. All waste disposal 
and disposal of Waste Materials must comply with the Agricultural Waste 
Regulations 2006. All containers supplied by the Authority (if any) remain the 
property of the Authority (subject to any specific provisions otherwise in the 
Specification). 

m. The Contractor must comply with the Noise at Work Regulations 1989. Additional 
restrictions may also be applied to prevent noise causing a nuisance to the 
public. 

7. Health and Safety 

a. The Contractor will be required to comply with the Health and Safety at Work Act 
1974 and all other regulations made under the Act and all other legislation and 
regulations relevant to the performance of the Contract. Methods Statements 
should include operational Risk Assessments, copies of which are to be 
submitted with a tender. Failure to submit RAMS may result in disqualification of 
the Tender. 

b. Copies of Site Risk Assessments for all Sites used during the Works must be 
produced to the Nominated Officer before the Works Commencement Date. If a 
generic Risk Assessment and Method Statement was provided by the Contractor 
with its Tender Return, the Authority may, at its option require a Site specific Risk 
Assessment and Method Statement.  
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c. The Contractor must at all times adhere to and comply with RAMS.  

d. Health and Safety Plan: 

ii. The Contractor is to submit a copy of his Health and Safety Policy which 
is issued to his employees, to the Nominated Officer. This will form part 
of the site safety plan (“the Site Safety Plan”). 

iii. The RAMS will form part of the Site Safety Plan. Prior to commencing 
any Works, the Contractor will submit any alterations to the Method 
Statements that may be necessary, for the approval of the Nominated 
Officer. The Contractor’s Health & Safety plan will be subject to the 
Nominated Officers approval, prior to the Works Commencement Date. 

e. The Contractor must take the lead in ensuring the health and safety of all those 
involved in the Contract at the Sites. 

f. The Contractor must provide all appropriate clothing and Equipment and 
ensure that all persons working under his control wear/use the clothing 
and Equipment as required. This includes high visibility clothing. 

g. The Contractor is responsible for the provision of first-aid cover and 
facilities for its employees, in accordance with the Health and Safety 
(First-Aid) Regulations 1981. 

h. The Authority may instruct the Contractor, or any person working for the 
Contractor, to suspend work if there is imminent risk of injury to any person. 

i. The Contractor is responsible for recording any accidents in the Contractor’s 
accident book, in accordance with the Health and Safety at Work Act 1974 
(HSW). 

j. The Contractor is responsible for reporting any notifiable incidents to the Health 
and Safety Executive, in accordance with the Reporting of Injuries, Diseases and 
Dangerous Occurrences Regulations 1995 (RIDDOR). 

k. All records produced under this Clause must be forwarded to the Nominated 
Officer within 24 hours of completion.  These should be submitted in compliance 
with the Data Protection Act 1998. 

l. The Contractor must be aware that the Works Sites may be accessible by the 
public and must take all appropriate precautions to protect these persons and 
their property, including, if required by the Nominated Officer, the provision of 
warning notices/signs or barriers. 

m. The Contractor shall have regard to the Authority’s health and safety 
policy and safe working practices when preparing its own statements. 

 
n. All Equipment and Machinery that could cause environmental damage and/or a 

health and safety risk to members of the public or land users must be secured 
overnight to prevent theft or misuse. Contractors are responsible for securing 
appropriate locations nearby to accommodate their equipment and operations 
whilst the Works are not being undertaken.    

o. Services: 
i. Location of services; The Contractor is to liaise with all relevant Statutory 

Authorities as to the location of any services that may affect the Works 
before the Works Commencement Date and comply with their 
requirements and the requirements of the Authority; 

ii. Excavations: 
1. Must be covered when unattended; 
2. If over 1.2m deep have trench support (or such comparable 

measures taken) before persons enter them; 
3. If over 1m in depth and in existence for less than 1 week: be 

cordoned off; 
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4. If over 1m in depth and in existence for more than 1 week: be 
barriered. 

p. Site Safety Considerations 

i. Ground conditions: Details concerning ground contamination and 
instability are not available and the Contractor should make its 
own enquiries in that regard.  

ii. No representation is made by the Authority as to the existence of 
Contamination at the Sites or otherwise. 

iii. The Contractor shall follow the Forestry & Arboriculture Safety & 
Training Council (FASTCo) Safety Guide.  

iv. Lifting of heavy objects; the Contractor and employees should 
follow Manual Handling Operation Regulations 1992 (or any 
replacement). 

v. The Contractor shall employ the ‘best practical means’ as defined 
in the Control of Pollution Act 1974 to minimise noise and vibration 
resulting from his operation, and shall have due regard to British 
Standard B35228 1975, Code of Practice for Noise Control on 
Construction Sites (or subsequent provisions). 

vi. The Contractor must take all necessary additional precautions 
when working alongside roads and comply with Chapter 8 of the 
Traffic Signs Manual (or any replacement). 

vii. The Contractor must comply with the Electricity at Work 
Regulations 1989 (or any replacement). 

 
8. British Standards 

a. These provisions shall apply only where any of the Material is supplied by a 
Contractor. 

b. Except where specified to the contrary all Materials are to comply with the latest 
British Standard specification or equivalent national standard of another Member 
State of the European Community or international standard (whichever is the 
higher). All Materials shall be fit for purpose. 

c. In the event of the Nominated Officer (whose decision shall be final) not being 
satisfied that the Materials meet the required standard the Contractor shall comply 
with the latest British Standard Specification and no claim for additional costs 
incurred with such compliance will be accepted.  Except where specified in the 
Tender Documentation to the contrary all workmanship is to comply with the latest 
British Standard Code of Practice. 

 
9. Project Progress Report  

a. The Contractor shall promptly supply the Authority with a Project Progress 
Report on the dates agreed and notified to the Contractor. 

10. Variation of Contract 

a. Without prejudice to any other of the Conditions a Contract Variation shall not be 
valid or of any effect unless it is agreed pursuant to this clause and confirmed in 
writing (including e-mail) by the Nominated Officer and the duly authorised agent 
or representative of the Contractor. Contract Variations for which there is no 
written confirmation are not authorised and will not be paid for under any 
circumstances. No other variations to the Contract shall be accepted by the 
Authority. 
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b. The Nominated Officer may request any Contract Variation that are in his opinion 
necessary or desirable for the most efficient performance of the Contract. 

c. Upon receipt of the request for a Contract Variation the Contractor shall calculate 
the additional cost (if any) of incorporating the Contract Variation into the Works 
and shall as soon as practicable provide details of such sum (in writing) to the 
Authority (“the Contract Variation Sum”) together with an indication of whether 
the proposed Contract Variation shall cause any delay on the Programme of 
Works. 

d. If the Contract Variation Sum is agreed by the Authority the Contract Variation 
shall be recorded in writing and shall form a part of the Works.  

e. Where in the absolute opinion of the Nominated Officer a written Contract Variation 
is impossible or impractical the Nominated Officer may give such order verbally 
but shall confirm it in writing to the Contractor as soon as practicable after the event 
and in any case within 48 hours of the Contract Variation.    

f. No Contract Variation in accordance with this clause shall in any way vitiate or 
invalidate the Contract but the Contract Variation Sum (if any) shall be taken into 
account in ascertaining the amount of the Payments (if any). 
 

11. Payment and Invoices 

a. On completion of the Contract (or any phase of the Contract) pursuant to a 
Purchase Order form and provided that the Contractor shall have performed his 
duties, obligations and functions under the Contract to the satisfaction of the 
Nominated Officer the Contractor may submit to the Nominated Officer an invoice 
(‘Invoice’) for the sum due to him in respect of that Purchase Order form. 

b. Within thirty (30) days of the receipt of the Invoice (unless the Nominated Officer 
shall disagree with the amount claimed or require further information) the 
Nominated Officer shall (subject to being satisfied as to the performance and 
standard of the Contractor’s work) certify that the Invoice is correct for payment 
and shall procure payment to the Contractor of the amount so certified. 

c. Provisions for phasing of Payments (if any) shall be included in the Contract. 

12. Value Added Tax 

a. All sums payable under this Contract are (unless otherwise stated) 
exclusive of VAT and other duties or taxes and shall be payable upon 
production of a valid VAT invoice. 

 

18. CDM Regulations 

18.1. The Authority and the Contractor acknowledge that they are 
aware and undertake to the other that in relation to the Works and Site he 
will duly comply with the CDM Regulations to the extent applicable to the 
Project. 

18.2. Without limitation, in accordance with the CDM Regulations:- 
18.2.1. The Authority’s main duty is to plan, manage, monitor and 

coordinate health and safety during pre-construction phase. 
18.2.2. The Contractor’s main duty is to plan, manage, monitor 

and coordinate the works under their control in a way that ensures 
the health and safety of anyone it might affect (including members 
of the public) during the construction phase. 

18.2.3. The Contractor shall ensure that the Health and Safety 
Plan is received by the Authority before any works under the 
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Contract is commenced and that any subsequent amendment to it 
by the Contractor is notified to the Authority; 

18.2.4. Promptly upon the written request of the Principal Designer 
(as defined in the CDM Regulations (where appointed)) and in the 
absence of a Principal Designer being appointed the Authority, the 
Contractor shall provide (and shall ensure that any sub-contractor 
through the Contractor provides) such information as the Principal 
Designer requires for the preparation of the health and safety file. 

18.3. The Contractor will ensure that all personnel engaged in 
undertaking the works shall be competent to undertake the Works, in 
accordance with the CDM Regulations. 

18.4. The Contractor shall at all times during the subsistence and 
operation of the Contract provide a sufficient number of personnel having 
the requisite type and level of qualifications, expertise and experience to 
operate as team leaders to control, supervise and perform its obligations 
under the contract to ensure that such performance is carried out 
efficiently and safely. In particular but without limitation, such personnel 
shall be required to possess adequate knowledge of the operations to be 
carried out (including methods and techniques required, the hazards likely 
to be encountered and methods of preventing accidents) as may be 
requisite for the satisfactory performance of the Contract and shall notify 
the Nominated Officer of their names and contact details. 

18.5. The Contractor shall notify the Nominated Officer of the name, 
address and telephone number of the person who will be the authorised 
agent or representative appointed by the Contractor to be in full  
operational  control  and  who  is  authorised  by the  Contractor  to 
receive  on  behalf  of  the Contractor directions and instructions from the 
Nominated Officer. Any instructions given to this representative shall be 
deemed to have been issued to the Contractor. 
 

14. Insurance 

a. The Contractor shall at all times from and including the Works 
Commencement Date or Contract Date (whichever is the earlier) effect 
and maintain in force such policies of insurance with reputable insurers 
approved by the Authority in respect of its liabilities hereunder and shall 
fully insure and indemnify the Authority against liability: 

1. To the Authority and to any of their employees; 

2. To the employees of the Contractor; 
3. To the public and to any other person (including for the 

avoidance of doubt a Landowner or User); 
4. In respect of the replacement of the Works. 
 

in the sum of at least £5,000,000 (FIVE MILLION POUNDS) in respect of any 
single claim (£10,000,000 TEN MILLION POUNDS in the event that there are 
any Airlifting Works). 

b. The Contractor shall be liable for and indemnify the Authority against and insure 
and procure any sub-contractor to insure against any expense, liability, loss, claim, 
action, or proceedings in respect of any damage whatsoever (whether directly or 
indirectly) to private property real or personal in so far as such damage arises out 
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of or in the course of or by reason of carrying out the Contract and which is due to 
any negligence, omission or default of the Contractor or person for whom the sub-
contractor is responsible. 

c. The Contractor shall, prior to the Works Commencement Date or Contract Date 
(whichever is the earlier) and also upon request supply copies of all insurance 
policies, cover notes, premium receipts and other documents necessary to comply 
with this Clause. 

d. In the event that the Contractor is in breach of this Clause the Authority may be at 
liberty to obtain such insurance as is required at the cost of the Contractor (payable 
on demand). 

 
 

15. Agency 

a. The Contractor is not and shall not in any circumstance hold itself out as 
being the agent of the Authority. 

b. The Contractor is not and shall in no circumstance hold itself out as being 
authorised to enter into any Contract on behalf of the Authority or in any 
other way to bind the Authority to the performance, variation, release or 
discharge of any obligation. 

c. The Contractor will not itself or permit any employee or other person 
engaged by the Contractor to represent themselves as being, servants or 
agents of  the Authority for any purposes whatsoever. 

 
16. Liability of the Contractor 

a. The Contractor hereby indemnifies and shall keep indemnified the Authority from 
and against any liability to any person whatsoever arising directly or indirectly out 
of or connected with the performance, non-performance or breach of the 
Contract or any act neglect default or omission of any employee, agent, servant 
invitee or visitor of the Contractor or any sub-contractor including, without 
limitation: 

i. any and all losses, costs, expenses, (including professional and 
legal fees) liabilities and damages; 

ii. any and all proceedings, demands, penalties, statutory charges 
and fines; 

iii. death, illness or injury to any third party or for any loss of or 
damage to any property belonging to any third party and against 
all losses, costs, expenses, liabilities, damages, claims, demands 
or causes of action resulting therefrom; 

iv. in each case to the extent arising out the Contractor’s or any of its sub-
contractors’ breach or failure in performance of the Contractor’s 
obligations in the Contract or omission whether arising from breach of 
contract, negligence or default or otherwise, except and to the extent that 
such losses, costs, expenses, liabilities, damages, claims, demands 
were wholly and directly caused by the negligence or wilful misconduct of 
the Authority or its officers, agents or employees. 

 
b. Any damage or loss which may occur during the Contract Period in relation to the 

Works or Materials or Equipment on or before the Works Completion Date or to 
any materials implements or property whatsoever of the Authority which may at 
any time for the purpose of the Works be in the custody or use of the Contractor 
or sub-contractor which shall arise from negligence of the Contractor or theft, 
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spoiling, decay, waste, wind, rain or fire shall immediately be made good by the 
Contractor at the Contractor’s cost to the satisfaction of the Nominated Officer.  

c. The Contractor shall indemnify the Authority against all claims liability and 
actions for or in respect of any damage or injury to property or persons or claims 
for the infringement of patent rights or copyrights arising from or occasioned by 
the conduct of the Contractor or his sub-contractor or of any person employed by 
him or them or arising howsoever from or by the manner in which the Works shall 
be performed and executed and against all costs and proceedings in respect of 
any such claim.   

 
17. Force Majeure 

a. Neither party shall be liable for any failure to fulfil or delay in fulfilling its 
obligations under the Contract (other than an obligation to pay monies due) 
where such delay or failure is due to a Force Majeure Event Provided That: 

i. the party so affected could not have avoided the effect of the Force 
Majeure Event by taking precautions which, having regard to all matters 
known to it before the occurrence of the Force Majeure Event and all 
relevant factors, it ought reasonably to have taken but it did not take; and 

ii. the party so affected has taken all steps as are reasonably necessary to 
mitigate the effect of the Force Majeure Event and to carry out its 
obligations under the Contract in any other way that is reasonably 
practicable; and 

iii. the party so affected shall immediately notify the other in writing of the 
existence of the Force Majeure Event and of its anticipated duration. 

b. If the Contractor is the party affected by the Force Majeure Event, the Authority 
shall be relieved of its liability to make any payments to the Contractor for the 
duration of the Force Majeure Event and shall be entitled to obtain services the 
same as or similar to the Works from any third party during such period that the 
Force Majeure Event continues and the Contractor shall give all assistance and 
information necessary to such third party to enable such third party to fulfil the 
obligations of the Contractor under the Contract. 

18. Defects Liability Provisions 

a. The Authority shall have the right at any time to inspect the progress of the 
Works and may make representations to the Contractor following any such 
inspection. 

b. The Contractor shall comply with the Nominated Officers directions following 
such inspections (insofar as they do not constitute Contract Variations). 

c. Upon the completion of the Works the Contractor shall notify the Nominated 
Officer and the Nominated Officer shall in its absolute discretion notify that the 
Works have been completed (“the Completion Certificate”). 

d. In the event that the Nominated Officer cannot so notify the Contractor shall at its 
own cost carry out such works as shall be required to enable the Nominated 
Officer to confirm that the Works have been completed to its entire satisfaction. 

e. The Contractor shall procure that all defects in the Works notified to it during the 
Defects Liability Period by the Nominated Officer shall be promptly and at its own 
cost made good to the Nominated Officer’s entire satisfaction. 
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19. Bribery and Corruption 

a. The Contractor warrants and undertakes to the Authority that: 

i. it will comply with applicable laws, regulations, codes and sanctions 
relating to anti-bribery and anti-corruption including but not limited to the 
Bribery Act 2010 (“Anti-Bribery Law”); 

ii. it has not and shall not give any fee or reward the receipt of which is an 
offence under Section 117(2) of the Local Government Act 1972; 

iii. it will comply with the Authority’s anti-bribery policy as may be amended 
from time to time, a copy of which will be provided to Contractor on 
written request; 

iv. it will procure that any person who performs or has performed services 
for or on its behalf (“Associated Person”) in connection with this Contract 
complies with this Clause; 

v. it will not enter into any agreement with any Associated Person in 
connection with this Contract, unless such agreement contains 
undertakings on the same terms as contained in this Clause; 

vi. it has and will maintain in place effective accounting procedures and 
internal controls necessary to record all expenditure in connection with 
the Contract; 

vii. from time to time, at the reasonable request of the Authority, it will 
confirm in writing that it has complied with its undertakings under this 
Clause and will provide any information reasonably requested by the 
Authority in support of such compliance; 

viii. it shall notify the Authority as soon as practicable of any breach of any of 
the undertakings contained within this clause of which it becomes aware. 

b. Breach of any undertakings in this clause shall be deemed to be a material 
breach of the Contract for the purposes of Clause 20 (Termination). 

20. Termination 

a. The Authority shall be entitled immediately upon the happening of any of the 
following events to terminate this Contract by the service of a notice (a 
“Termination Notice”), such events being; 
 

i. The failure to materially perform the obligations under Clause 2 
(Performance); 

ii. Any material breach by the Contractor of any other provision of the 
Contract; 

iii. The Contractor having failed to perform a material part of the Contract for 
a period of 7 consecutive days; 

iv. The Contractor suffering a legal claim against its possessions or if the 
Contractor consists of one or more individual, any such individual dying, 
entering into a composition or arrangement for the benefit of its creditors 
or having a receiving order in bankruptcy made against it or, if the 
Contractor consists of a body corporate, the Contractor having a Receiver 
or a Receiver and a Manager appointed or being the subject of a resolution 
or order for winding up (save for an amalgamation or reconstruction of a 
limited company); 
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v. Any governmental or other licence, consent or authority required by the 
Contractor to enable it to perform any of its obligations under the Contract 
ceases to be in full force and effect or at any time it becomes unlawful for 
the Contractor to perform any of its obligations thereunder; 

vi. The continuation of a Force Majeure Event for a period of time which in 
the opinion of the Nominated Officer materially affects or prejudices 
compliance by the Contractor of its obligations to the Authority or is likely 
to do so, preventing the Contractor from fulfilling its obligations under the 
Contract for a period of 45 days or more or the occurrence of a Force 
Majeure Event which in the opinion of the Nominated Officer is 
substantially unlikely to cease to be a Force Majeure Event for the 
remainder of the Contract Period  

vii. The withdrawal of the Authority’s funding for a Project; 
viii. The re-organisation (and/or abolition) of the Authority to the extent that the 

licence consent or authority required by it to enable to perform any of its 
obligations under the Contract ceases to be in full force and effect or at 
any time it becomes unlawful for the Authority to perform any of its 
obligations thereunder. 

b. A Termination Notice shall be in writing and may be given by the Nominated Officer 
on behalf of the Authority. 

c. Upon receipt of a Termination Notice, in addition to such consequences as are set 
out in other provisions of the Contract: 

i. The Contractor shall forthwith cease to perform of the Works; 
ii. (Save where a Termination Notice is served pursuant to an event within 

the Authority’s control) the Contractor shall fully and promptly indemnify 
the Authority in respect of: 

a. all losses damages and costs (including professional 
costs) and expenses incurred or suffered by the Authority 
from such termination; and 

b. the cost of causing to be performed such part of the 
Contract as would be performed by the Contractor during 
the remainder of the Contract Period.  The Authority shall 
be at liberty to procure such performance by any persons 
(whether or not employees of the Authority) as the 
Authority shall in its entire discretion think fit and shall be 
under no obligation to employ the least expensive method 
of having such Works performed. 

iii. The Authority shall be under no obligation to make any further Payments 
to the Contractor and shall be entitled to retain any Payments which may 
have fallen due to the Contractor before termination until the Contractor 
has paid in full to the Authority all sums due under this Contract or to 
deduct from it any sum due from the Contractor to the Authority under this 
Contract.  

iv. The Authority shall not be liable for any claim demands costs expenses 
losses incurred or suffered by the Contractor (or any sub-contractor) 
resulting (either directly or indirectly) from the serving of a Termination 
Notice. 

v. The Contractor shall immediately give up possession of the Site(s) in 
accordance with these Conditions. 

 

21. Contract Suspension 

a. In the event that a Termination Event occurs the Authority may at its option on 
written notice to the Contractor suspend this Contract for such reasonable period 
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as the Authority shall notify the Contractor (the “Contract Suspension Period”) 
and the Authority shall have the right to instruct another contractor to carry out 
the Works during the Contract Suspension Period and the cost of the Authority in 
relation to such suspension shall be deducted from the Price. 

b. The exercise of the rights in this Clause above shall be without prejudice to any 
antecedent claim by the Authority and shall not prohibit the Authority from serving 
a Termination Notice at any time. 

22. Assignment 

a. The Authority shall be entitled to assign or transfer the benefit of the 
Contract or any part thereof and shall give written notice of any 
assignment or transfer to the Contractor. 

b. The Contractor shall not assign the Contract or any part thereof or any 
benefit or interest therein or there under without the written consent of the 
Authority.  

c. The Contractor shall not sub-let the whole or any part of the Works 
without the written consent of the Nominated Officer together with any 
conditions. If such consent is given it shall not relieve the Contractor from 
liability or obligation under the Contract and it shall be responsible for the 
acts defaults omissions and neglects of any sub-contractor, its agents, 
servants or workmen.  

 
23. Gangmasters (Licensing) Act 2004 (“the Act”) 

a. If the Works are subject to the Act (and if in doubt the Contractor shall liaise with 
the Nominated Officer) or (at the direction of the Authority) the Contractor shall 
obtain and provide a full copy of its gangmasters licence pursuant to the Act (“the 
Licence”). 

b. Where the Contractor is required to obtain a Licence, it shall ensure that such 
licence is valid and maintained and shall notify the Authority immediately if such 
licence is revoked or modified. 

24. Title 

a. All items of whatever nature and any other artefacts excavated or found 
during the execution of the Works shall remain the property of the 
Landowner, and the Contractor will have no right of ownership.  The 
Nominated Officer must be immediately notified of the location of any 
artefacts found during the course of the Works and the Contractor shall 
comply with all instructions issued by the Nominated Officer. 
 

25. Notices 

a. No notice to be served upon the Authority shall be valid or effective unless it is 
sent by prepaid post or delivered by hand to the Authority at the address 
specified below or to such other address as the Nominated Officer may notify the 
Contractor in writing. 

Head of Law  
Peak District National Park Authority 
Aldern House 
Baslow Road 
Bakewell 
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Derbyshire 
DE45 1AE 
Any notice to be served upon the Contractor shall be valid and effective if it is sent 
by prepaid post or delivered by hand to the registered principal place of business 
or to the address shown in this Contract if different or is delivered by hand to a 
Director, Company Secretary, or other responsible representative of the 
Contractor. 
 

26. Arbitration  

a. All disputes under this Contract shall be settled by arbitration under the Arbitration 
Act 1996 (or any statutory modification or re-enactment thereof for the time being 
in force) by a single Arbitrator to be appointed in default of agreement between the 
parties by the President of the Institute of Arbitrators. 

b. Any award or decision of such Arbitrator shall be final and binding on the Parties. 
c. Unless the Contract shall have already been determined or abandoned the 

Contractor shall in every case continue to proceed with the Works with all due 
diligence and the Contractor and the Authority shall all give effect to every such 
decision of the Nominated Officer unless and until the same shall be revised by an 
arbitrator as hereinafter provided. 

 

27. Observation of Statutory Requirements 

The Contractor shall at all times observe and comply with all the relevant Acts of 
Parliament, regulations and codes of practice (the Statutory Requirements) 
relating to the performance of the Works including (but not limited to) compliance 
with any obligations that may be imposed upon the Authority resulting from the 
Works (where the same are within the power and control of the Contractor) and 
the Contractor shall indemnify the Authority accordingly. 

 

28. Stamp Duty and Professional Fees 

Each party shall bear its own legal and other fees in relation to the preparation 
and submission of the Tender Documentation and any formal Contract 
documents arising therefrom. 

29. Waiver 

Failure by the Authority at any time to enforce the provisions of the Contract or to 
require performance by the Contractor of any of the provisions of the Contract shall 
not be construed as a waiver of any such provision and shall not affect the validity 
of the Contract or any part thereof or the right of the Authority to enforce any 
provision in accordance with these conditions.  

 
30. Whole Contract 

The Contract (which includes the Tender Documentation) constitutes the whole 
agreement and understanding of the parties as to the subject matter hereof and 
there are no prior or contemporaneous agreements between the parties with 
respect thereto. 

 

31. Warranty 

 The Contractor and the Authority warrant their power to enter into this Contract 
and have obtained all necessary approvals to do so. 
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32. Rights and Duties Reserved 

For the avoidance of doubt nothing herein contained or implied shall 
prejudice or affect the Authority’s rights or powers duties and obligations 
in the exercise of its functions as a local authority for the enforcement of 
or pursuance of any enactment by-law or regulation for the time being in 
force. 

33. Confidentiality and Data Protection 

a. Each Party will procure that all confidential information which may already have 
come into the ownership, possession or control it or of a subsidiary prior to the 
execution of the Contract provided by the Contractor, or which may at any time 
hereafter until termination hereof come into the ownership, possession, or control 
of either of them relating to the other Party or its operation or management, or 
otherwise in connection with or in anticipation of the performance of the Contract 
(hereinafter referred to as “the Confidential Information”), shall strictly:- 

i. not be used for any purpose other than the performance of the Contract; 

ii. not to be disclosed during the continuance of the Contract to any third 
party including for the avoidance of doubt any company, organisation or 
individual whatsoever employed by the Contractor now or at any time in 
the future; and 

iii. not after termination be used for any purpose whatever or disclosed to 
any third party. 

b. The receiving Party shall inform the disclosing Party immediately if it comes to 
the notice of the receiving Party that any confidential information has been 
improperly disclosed or misused.  

c. The above obligations shall cease to apply to any particular piece of Confidential 
Information once it becomes public knowledge other than through any act or 
default of the receiving Party or any person acting or employed by them or acting 
on their behalf. 

d. Upon termination hereof, or at the request of the Authority the receiving Party 
shall procure that all documents and other written material (including material on 
disks and tape) containing Confidential Information shall be returned (together 
with all copies thereof) to the disclosing Party. 

e. Data Protection. To the extent that the contractor is a data processor 
under the contract, of data in respect of which the purchaser is the data 
controller, it is agreed that 

i. The contractor may only use the data on the instruction of the 
purchaser. The data cannot be used for the contractor's own 
purposes. 

ii. The contractor shall comply with the security measures required 
by the seventh data protection principle in part 1 of schedule 1 to 
the Data Protection Act 1998 (as interpreted by paragraph 9 of 
part 2 of that schedule). 

iii. The contractor shall, upon request, demonstrate to the reasonable 
satisfaction of the purchaser the security and related 
organisational measures operated by the supplier and as applied 
to the contract. 
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iv. The contractor shall ensure the written agreement of any sub-
contractor to observe the same obligations to the purchaser as 
outlined above. 
 

34. Freedom of Information and Transparency 

a. The Contractor acknowledges that the Authority is subject to the requirements of 
the Freedom of Information Act 2000 (“FOIA”), the Environmental Information 
Regulations 2004 (“EIR”) and the Local Government Transparency Code 2014 
(“the Code”). The Contractor shall assist and co-operate with the Authority as 
necessary to comply with these requirements and acknowledge that the Authority 
may be required to disclose information pursuant to the FOIA, the EIR or the 
Code. The Contractor shall provide all necessary assistance reasonably 
requested to enable the Authority to respond to a request for information within 
the time for compliance and permit the Authority to inspect such records as 
requested from time to time. 

b. The Contractor acknowledges that all payments over £250 are published in the 
public domain in accordance with guidelines issued by the Department of 
Communities and Local Government. 

35. Copyright 

a. The copyright, design right, trademark or patent or other form of intellectual 
property in all data, reports, documents, drawings and designs (whether in paper 
or electronic format) created by the Contractor or the Authority in connection with 
the Works shall be vested in the Authority. The use or disclosure of any such 
report for any purpose at any time is strictly prohibited except with the explicit 
written consent of the Authority. 

36. Contract Period 

a. This Contract shall extend for the Contract Period and shall not be 
terminable by either party within that period save in accordance with these 
Conditions. 
 

b. Notwithstanding the Contractor’s obligations to maintain a capability to carry out 
the Works under the Contract or the Contractor’s obligations generally, the 
Authority does not guarantee any level or volume of work or Purchase Order 
forms in respect of the Works at any time during the Contract Period. 

 

37. Sub-contracting 

a. The Authority’s prior written approval must be obtained before any part of the 
Works is sub-contracted.  The Authority reserves the right to refuse such 
approval as its absolute discretion. 

b. An approved sub-contractor must give a direct warranty and undertaking to the 
Authority but the Tenderer will nonetheless remain primarily liable for carrying out 
and completing the Works. 

 

38. Ancient Monuments and Archaeological Areas 

a. Unauthorised works and wilful or reckless damage to Scheduled 
Monuments are offences under Sections 2 and 28 of the  Ancient 
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Monuments and Archaeological Areas (as amended) Act 1979 (“the 1979 
Act”). 

b. The Contractor (and any subcontractor) must have particular regard to 
the following statement provided by English Heritage: 
“Any person…operating or causing to be operated mechanised cutting 
equipment on a Scheduled Monument in England containing upstanding 
stone features would potentially place themselves at risk of prosecution 
under the above Act given the reckless nature of such action in the clear 
knowledge of the following facts:- 

i. Scheduled Monuments are protected under the 1979 Act and exist 
at numerous locations across England. 

ii. The locations of Scheduled Monuments can be readily established 
by correspondence with English Heritage. 

iii. The practise of mechanised cutting of heather when conducted 
over a cairnfield or other upstanding stone features is likely to 
cause damage to such features which may comprise offences 
under Sections 2 and 28 of the 1979 Act  

c. The Authority shall, wherever possible provide details of any Scheduled 
Monuments at any of the Sites however, this does not obviate the need 
for the Contractor to carry out its own searches and enquiries including 
(but not limited to); 

i. Consultation of the National Heritage List for England at  
http://www.english-
heritage.org.uk/professional/protection/process/national-
heritage-list-for-england/; and 

ii. Consultation of the Peak District National Park Authority 
archaeological department. 

d. Any Contractor (and any subcontractors) shall provide a copy of all such 
searches, enquiries and associated consents to the Nominated Officer. 

e. The Contractor (and any subcontractors) shall comply with all conditions 
requirements and consents required by English Heritage and Peak 
District National Park (whether supplied by the Authority or otherwise) 
relating to the Works at the Sites and shall notify the Authority of and fully 
indemnify the Authority against all losses costs claims and demands 
arising from any breach of such conditions consents or requirements or 
any breach of the 1979 Act. 

 
39. Conditions 

a. In the event of any contradiction between the Standard Conditions and the 
Detailed Conditions then the Detailed Conditions shall prevail. 

b. The Conditions and all other conditions contained in the Tender Documentation 
shall take precedence over all other terms and conditions provided by a 
Contractor (including any terms and conditions which a Contractor purports to 
imply under any confirmation of order, specification or other document). 

c. No terms and conditions endorsed on, delivered with or contained in a 
confirmation of order, specification or other document provided by the Contractor 
shall form part of the Contract. 

40. Equality 

http://www.english-heritage.org.uk/professional/protection/process/national-heritage-list-for-england/
http://www.english-heritage.org.uk/professional/protection/process/national-heritage-list-for-england/
http://www.english-heritage.org.uk/professional/protection/process/national-heritage-list-for-england/
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a. The Authority is subject to the Public Sector Equality Duty which requires 
us, in our work and decision making, have due regard to the need to: 

i. Eliminate unlawful discrimination, harassment and victimisation 
and other conduct prohibited by the Equality Act 2010; 

ii.  Advance equality of opportunity between people who share a 
protected characteristic and those who do not; 

iii. Foster good relations between people who share a protected 
characteristic and those who do not. 

b. The Authority’s Equalities Policy and Action Plan is available on its 

website.  The Supplier shall not unlawfully discriminate in any way which 

is in conflict with that policy, and shall take all reasonable steps to secure 

the observance of these provisions by all servants, employees or agents 

of the Supplier and all sub-contractors employed in the execution of the 

Contract. 

41. COVID-19 

a. The Contractor shall at all times comply with the current Covid-19 operating 

procedure guidance appropriate for the Works. 

b. The Contractor shall cease the Works upon instruction from the Authority in 

the event of imposition of restrictions relating to Covid-19 by HM Government 

that, in the opinion of the Authority, frustrates the Works. Recommencement 

of the Works shall be on the basis set out in this clause and any other 

reasonable requirements of the Authority.  

c. If the Contractor, or its subcontractors, fails to observe or becomes aware of 

any failure to observe Covid-19 site operating procedures, the Contractor shall 

immediately cease the Works and inform the Authority of the date, nature and 

duration of the breach. The Works shall not recommence until such time as the 

Authority is satisfied that the Contractor has instituted appropriate procedures 

to ensure that the breach is remedied and not repeated. 

d. A breach of this clause shall be treated as material breach of contract. 

e. Any costs of impact on the programme of works resulting from Covid-19 (save 

for any resulting from a breach of this provision) will be agreed between the 

Authority and the Contractor and shall be treated as a Contract Variation. 

 

 

http://www.peakdistrict.gov.uk/__data/assets/pdf_file/0006/664215/Equality-Policy-2013.pdf
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APPENDICES 
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1. LOCATION MAPS 

 

Map 1 – Site location 
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Map 2 – Works package 1 
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Map 3 – Works package 2 
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Map 4 – Works Package 3 
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Map 5 – Access and hazards 
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Map 6 – Horrocks Wood car park 
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2. FORM OF TENDER 

 
Appendix 2: FORM OF TENDER (To be completed by the Tenderer) 
RELATING TO MFF 123 2021 Stock fencing on Winter Hill (“the Works”) 

 
 To: Peak District National Park Authority 
 

 I/We the undersigned, hereby Tender and offer to perform the Contract, details of 
which was set out in the Invitation to Tender supplied to me/us for the purpose of 
Tendering for the Contract, and agree to do so in accordance with the terms of 
the Invitation to Tender. 

 I/We confirm that I/We will provide the Contract at the price provided in my/our 
Tender.   

 I/We confirm that the price provided in my/our Tender will not be subject to any 
increase otherwise than as determined in accordance with the Contract. 

 I/We confirm that this Tender will remain valid and open for acceptance without 
variation for at least 90 days from the closing date for the receipt of Tenders.  

 I/We confirm that we agree the Contract and undertake that in the event of our 
Tender being accepted to execute the Contract (subject to any permitted 
amendments) promptly and in any event within four (4) weeks from the date on 
which I/we receive notification that our Tender is successful and in the interim 
perform the Works in accordance with the Contract (subject to such 
amendments). 

 I/We confirm that attached to this Tender are ALL of the following: 

 Certificate of Non-Collusive Tendering;  

 Completed Tender Questionnaire; 
 
Enter Tender Price in Words and Figures below:  

 
______________________________________________________________________
___ 
 

 Period of Works:                 days 

 

 I/We confirm that the information supplied to you and forming part of this Tender, 
including, for the avoidance of doubt, any information supplied to you as part of 
my/our initial expression of interest in Tendering, was true when made and remains 
true and accurate in all respects. 

 I/We understand that any false representations, including but not limited to, changes 
to forms, could result in this Tender being rejected or subsequent contract 
termination. 

 I/We confirm and undertake that if any information supplied becomes untrue or 
misleading that I/We will notify you immediately and will update such information as 
is required. 

 I/We confirm that the undersigned are authorised to commit the Tenderer to the 
contractual obligations contained in the Invitation to Tender and the Contract. 
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SUB-CONTRACTORS 
The Tenderer must indicate the names and addresses of those sub-contractors to whom 
it proposes to sub-let any portion of the Works. 

The Tenderer is to include copies of all relevant insurance certificates for those sub-
contractors listed below. 
No sub-contractors may be used without the written consent of the Authority and 
compliance with its requirements. 
The Authority reserves the right to reject any proposed sub-contractor. 
IF NO SUB-CONTRACTING IS TO BE UNDERTAKEN STATE NONE BELOW. 
Sub-contractor      Section or nature of Works 

Name and address      to be sub-let 
 
 
 
 
Signed …………………… Signed …………………… 
 
 
For and on behalf of …………………………………….  
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3. TENDER QUESTIONNAIRE 
 

PEAK DISTRICT NATIONAL PARK AUTHORITY  
MFF 123 2021 Stock fencing on Winter Hill 
INVITATION TO TENDER (ITT) 
OPEN PROCEDURE 

 
Standard Selection Questionnaire 
suitability assessment questions 
 
Potential Supplier Information: Part 1 

When completed, this form is to be sent back to the contact point given in the procurement 

documents along with the selection information requested in the ITT. This section is not scored but 

is required information 

Part 2 is not used 

Supplier Selection Questions: Part 3 

If the relevant documentary evidence referred to in the Selection Questionnaire is not provided 
upon request and without delay we reserve the right to amend the contract award decision and 
award to the next compliant bidder. 

Consequences of misrepresentation 

If you seriously misrepresent any factual information in filling in the Selection Questionnaire, and 
so induce an authority to enter into a contract, there may be significant consequences.  You may 
be excluded from the procurement procedure, and from bidding for other contracts for three years. 
If a contract has been entered into you may be sued for damages and the contract may be 
rescinded. If fraud, or fraudulent intent, can be proved, you or your responsible officers may be 
prosecuted and convicted of the offence of fraud by false representation, and you must be excluded 
from further procurements for five years.  

Notes for completion 

1. The “authority” means the contracting authority, or anyone acting on behalf of the 
contracting authority, that is seeking to invite suitable candidates to participate in this 
procurement process. 

2. “You” / “Your” refers to the potential supplier completing this standard Selection 
Questionnaire i.e. the legal entity responsible for the information provided. The term 
“potential supplier” is intended to cover any economic operator as defined by the Public 
Contracts Regulations 2015 (referred to as the “regulations”) and could be a registered 
company; the lead contact for a group of economic operators; charitable organisation; 
Voluntary Community and Social Enterprise (VCSE); Special Purpose Vehicle; or other 
form of entity. 

3. Please ensure that all questions are completed in full, and in the format requested. If the 
question does not apply to you, please state ‘N/A’. Should you need to provide additional 
information in response to the questions, please submit a clearly identified annex. 

4. For Part 1 every organisation that is being relied on to meet the selection must complete 
and submit the self-declaration.  
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The authority confirms that it will keep confidential and will not disclose to any third parties any 
information obtained from a named customer contact, other than to the Cabinet Office and/or 
contracting authorities defined by the regulations, or pursuant to an order of the court or demand 
made by any competent authority or body where the authority is under a legal or regulatory 
obligation to make such a disclosure. 
 

Part 1: Potential supplier Information 

Please answer the following questions in full. Note that every organisation that is being relied 
on to meet the selection must complete and submit the Part 1 self-declaration.  

Section 1 is not scored but is required information. 

Section 1 Potential contractor information 

Question no. Question Response 

1.1(a) Full name of the potential contactor submitting the 
information 

 

1.1(b) – (i) Registered office address (if applicable)  

1.1(b) – (ii) Registered website address (if applicable)  

1.1(c) Trading status  
a) p

ublic limited company 
b) l

imited company  
c) l

imited liability partnership  
d) o

ther partnership  
e) s

ole trader  
f) t

hird sector 
g) o

ther (please specify your trading status) 

 

1.1(d) Trading name(s) that will be used if successful in this 
procurement 

 

1.1(e) Relevant classifications (state whether you fall within one 
of these, and if so which one) 

a) V
oluntary Community Social Enterprise (VCSE) 

b) P
ublic service mutual 
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1.1(f) Are you a Small, Medium or Micro Enterprise (SME)1? Yes ☐ 

No   ☐ 

 

 

Contact details and declaration 

I declare that to the best of my knowledge the answers submitted and 
information contained in this document are correct and accurate.  

I declare that, upon request and without delay I will provide the 
certificates or documentary evidence referred to in this document.  

I understand that the information will be used in the selection process 
to assess my organisation’s suitability to be invited to participate 
further in this procurement.  

I understand that the authority may reject this submission in its 
entirety if there is a failure to answer all the relevant questions fully, 
or if false/misleading information or content is provided in any section. 

I am aware of the consequences of serious misrepresentation. 

 

Section 1 Contact details and declaration 

Question 
number 

Question Response 

1.2(a) Contact name  

1.2(b) Name of organisation  

1.2(c) Role in organisation  

1.2(d) Phone number  

1.2(e) E-mail address   

1.2(f) Postal address  

1.2(g) Signature   

1.2(h) Date  

 

Part 2: Selection Questions  

 

Section 
1 

Economic and Financial Standing  

                                                           
1 See EU definition of SME https://ec.europa.eu/growth/smes/business-friendly-environment/sme-
definition_en 

https://ec.europa.eu/growth/smes/business-friendly-environment/sme-definition_en
https://ec.europa.eu/growth/smes/business-friendly-environment/sme-definition_en
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 Question Response 

1.1 Are you able to provide a copy of your audited accounts 
for the last two years, if requested? 

Yes ☐ 

No   ☐ 

1.2 Have you the economic and financial resources to 
deliver the Contract requirements  

Yes ☐ 

No   ☐ 

 

Section 2 Technical and Professional Ability  
2.1 Relevant experience and contract examples 

 
Please provide details of up to two contracts in any combination from either the 
public or private sector; voluntary, charity or social enterprise (VCSE) that are 
relevant to our requirement. VCSEs may include samples of grant-funded work. 
Contracts for such works should have been performed during the past three years. 
The named contact provided should be able to provide written evidence to confirm 
the accuracy of the information provided below. 
If you cannot provide examples see question 2.3 

 Contract 1 Contract 2 
 

Name of customer 
organisation 

   

Point of contact in 
the organisation 

   

Position in the 
organisation 

   

E-mail address    

Description of 
contract  

   

Contract Start date    

Contract 
completion date 

   

Estimated contract 
value 

   

2.2   If you cannot provide at least one example for questions 2.1, in no more than 500 words 
please provide an explanation for this e.g. your organisation is a new start-up or you have 
performed such works in the past but not under a contract. 
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Section 3 Modern Slavery Act 2015: Requirements under Modern Slavery Act 
2015 

3.1 Are you a relevant commercial organisation as 
defined by section 54 ("Transparency in supply 
chains etc.") of the Modern Slavery Act 2015 ("the 
Act")? 

 

Yes   ☐ 

N/A   ☐ 

 

3.2 If you have answered yes to question 7.1 are you 
compliant with the annual reporting requirements 
contained within Section 54 of the Act 2015? 

Yes   ☐ 

No    ☐ 

 

 

4. Additional Questions 

Suppliers who self-certify that they meet the requirements to these additional questions will be 

required to provide evidence of this if they are successful at contract award stage. 

 

Section 4 Additional Questions  

4.1 Technical Capabilities 

a 
Has the Tenderer suffered from any of the following:  

 failed to complete a contract on time, there has 

been a successful  

 claim for damages, damages have been deducted 

or recovered or  

 where the contract has been terminated?  

(If yes, please provide details as a separate appendix 

including name, address, description, reason for the 

claim and remedies taken). 

 

You may be excluded if you are unable to explain the 

background and any measures you have taken to rectify 

the situation 

 Yes 

 

 No 

 

 

 

b 
Has the Tenderer received any court action against it (or 

where court action is outstanding) in the last three 

years?  

(If yes, please provide details as a separate appendix, 

including name, address, description, reason for the 

action and remedies taken) 

You may be excluded if you are unable to explain the 

background and any measures you have taken to rectify 

the situation 

 Yes 

 

 No 
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4.2 Compliance with Equalities Legislation  

a. In the last three years, has any finding of unlawful 

discrimination been made against your organisation by 

an; 

 Employment Tribunal,  

 An Employment Appeal Tribunal; or  

 Any other court (or in comparable proceedings in 

any jurisdiction other than the UK)? 

 

 Yes 

 

 No 

 

 

b. In the last three years, has your organisation had a 

complaint upheld following an investigation by the 

Equality and Human Rights Commission or its 

predecessors (or a comparable body in any jurisdiction 

other than the UK), on grounds or alleged unlawful 

discrimination?   

If you have answered “yes” to one or both of the 

questions in this section 8.3, please provide, as a 

separate Appendix, a summary of the nature of the 

investigation and an explanation of the outcome of the 

investigation to date. 

 Yes 

 

 No 

 

 

3. If you use sub-contractors, do you have processes in 

place to check whether any of the above circumstances 

apply to these other organisations? 

 

 Yes 

 

 No 

4.3   Health and Safety 

a. Please self-certify that your organisation has a Health and 

Safety Policy that complies with current legislative 

requirements.  

 Yes 

 

 No 

 

b. Has your organisation or any of its Directors or Executive 

Officers been in receipt of enforcement/remedial orders in 

relation to the Health and Safety Executive (or equivalent 

body) in the last three years?  

The Authority will exclude Bidder(s) that have been in 

receipt of enforcement/remedial action orders unless the 

Bidder(s) can demonstrate to the Authority’s satisfaction 

that appropriate remedial action has been taken to 

prevent future occurrences or breaches. 

 Yes 

 

 No 

 

c. If you use sub-contractors, do you have processes in 

place to check whether any of the above circumstances 

apply to these other organisations? 

Yes 

 

 No 



 

 
MFF 123 2021 Stock fencing on Winter Hill 

 

69 
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4. NON-COLLUSIVE TENDERING CERTIFICATE 
 

NON COLLUSIVE TENDERING CERTIFICATE 
To Peak District National Park Authority 
 
Dear Sir / Madam  
 

 I/we hereby certify that this is a bona fide offer, intended to be competitive, and that 
I/we have not fixed or adjusted the amount of the offer or the price in accordance 
with any agreement or arrangement with any other person (except any sub-
contractor identified in this offer).  

 I/We also certify that I/We have not done, and undertake that I/We will not do, at any 
time during the Tender process or in the event of my/our Tender being successful 
while the resulting Contract is in force, any of the following acts: 
 
1) enter into any agreement or agreements with any other person that they shall 

refrain from tendering to Peak District National Park Authority or as to the 
amount of any offer submitted by them; or 

2) inform any person, other than Peak District National Park Authority as part of 
this tender process , of the details of the Tender or the amount or the 
approximate amount of my/our offer except where the disclosure was in 
confidence and was essential to obtain insurance premium quotations 
required for the preparation of the Tender; or  

3) cause or induce any person to enter into such an agreement as is mentioned 
in paragraph 1) and 2) above or to inform us of the amount or the 
approximate amount of any rival Tender for the Contract; or 

4) commit any offence under the Public Bodies Corrupt Practices Act 1889, 
Bribery Act 2010 nor under Section 117 of the Local Government Act 1972; 
or 

5) offer or agree to pay or give or actually pay or give any sum of money, 
inducement or valuable consideration directly or indirectly to any person for 
doing or having done or causing or having caused to be done in relation to 
any other Tender or proposed Tender for the performance of the Project 
covered by the Tender any act or omission. 

6) I/we hereby certify that I/we have not canvassed any member, Director, 
employee, contractor or adviser of Peak District National Park Authority in 
connection with this Tender and the proposed award of the Contract , and 
that no person employed by me/us or acting on my/our behalf, or advising 
me/us, has done any such act. 

 

 I/we further hereby undertake that I/we will not canvass any member, Director, 
employee, contractor or adviser of Peak District National Park Authority  in 
connection with this Tender and the proposed award of the Contract and that no 
person employed by me/us or acting on my/our behalf, or advising me/us, will do any 
such act. 

 In this Certificate the word “person” includes any person, body or association, 
corporate or incorporate and “agreement” includes any arrangement whether formal 
or informal and whether legally binding or not.  
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Signed ………………    Signed ……………… 
 
 
For and on behalf of ………………    For and on behalf of ...….………… 
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5. FORM OF CONTRACT 
 

(This page deliberately left blank) 
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6. HELICOPTER OPERATING POLICY 
 

Peak District National Park Authority Helicopter policy May 2017  

As of 21st April 2017 commercial helicopter operations in the UK must comply with EASA 

(European Aeronautical Safety Agency) regulations.  

In order to comply with the new regulations helicopter companies must make a SPO (Specialised 

Operations) Declaration to the CAA (Civil Aviation Authority) and must be able to provide all 

relevant documentation required by the regulations upon request.  

The Peak District National Park Authority will also make enquiries of operators to check they are 

compliant with their Declaration. 

Regulation Compliance  

To show their compliance contractors will be expected to supply the Authority with copies of the 

following: 

 SPO (& HRSPO if applicable) Declaration 

o It is acknowledged that the classification of an activity as SPO or HRSPO is the 

responsibility of the contractor, however the contractor will have due regard to 

the representations of the Authority when classifying the activity, including the 

circumstances and environment in which the activity is carried out. 

 Safety Management System 

 Special Operations Manual  

 Standard Operations Manual (if applicable for Part CAT operations) 

 Risk Assessments 

 Any Specific Operations approval 

 Aerial Application Certificate (if applicable for aerial spraying operations. E.g. bracken 

control or lime or fertiliser application) 

 Certificate (s) of Registration  

 Certificate (s) of Airworthiness  

 Pilot (s)  Licence (s) / Aircraft Ratings (pilot) 

 Air Operators Certificate (if applicable for non-task specialist passenger flying, e.g. VIP 

flights)  

o The Authority will notify the contractor if any CAT operations are expected, 

however the determination of whether any personnel are Task Specialists 

remains with and is the responsibility of the contractor. 

 Radio Licence 
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 Insurance  

 Annual SPO Check (s) 

 Annual Operator Proficiency Check (s) 

 Biennial Slinging Competence Check (s) 

Any new company bidding for work with the Authority should also be required to supply all 

documentation, listed above, prior to any contract being entered into. 

No contracts may be entered into without proof of compliance. 

 

On an on-going annual basis operators who provide aerial services to the Authority will be 

expected to provide confirmation that the Declaration and all supporting documentation and 

requirements are and remain valid and correct. If this does not apply or likely to not apply, the 

contractor will immediately notify the Authority and cease operations until the Declaration is 

reinstated or the issue arising has been resolved. 

The contractor will be expected to notify the Authority in the event that any approvals required 
by the Declaration have been withdrawn. 
 
Contractors will also be expected to supply the Authority with the following, on an annual basis: 
 
Any updates relevant to the Authorities works for; 

 Safety Management System, 

 Standard Operations Manual, 

 Special Operations Manual , 

 Risk Assessments, 

And copies of; 
• Any new Declaration for new aircraft  

• Any amended/ new Declaration for operational changes 

• Aerial Application Certificate (if applicable) 

• Certificate of Registration  

• Certificate of Airworthiness  

• Pilot Licence/ Aircraft Ratings  

• Air Operators Certificate (if applicable for non-task specialist passenger flying, e.g. VIP 

flights) 

• Radio Licence  

• Insurance (£10,000,000.00 Public Liability minimum) 

• Annual SPO Check (s) 

• Annual Operator Proficiency Check (s) 

• Biennial Slinging Competence Check (s) 

• Any other relevant documentation requested by the Authority 
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Contract works 
 
In advance of entering into any contract the Nominated Officer will make representation to the 
Contractor of the circumstance and environment of the proposed activity,  with due regard to 
the risks posed to third parties  in relation to HRSPO activities. 
 
When carrying out contracts on behalf of Peak District National Park Authority Contractors 
must;  

 Provide Site Specific RAMS and follow the methodologies and safety procedures laid out 

in their RAMS. 

 Carry a copy of the SPO Declaration and any relevant HRSPO Authorisation on board the 

helicopter.  

 Provide Public liability insurance (£10,000,000.00 minimum) 

 Provide any other information or documentation requested by the Authority.  

 
All final invoices for helicopter related work must be accompanied by copies of relevant 
technical logs relating to the aircraft used for the full duration of the contract and any GPS flight 
data relevant to the contract. Failure to supply copies of relevant technical logs and/or relevant 
GPS flight data will mean invoices cannot be paid. 
 
A failure to adhere to this policy on the part of any contractor or his/her sub-contractors will be 
deemed a material breach of contract and the contract may be terminated. 
 

Definitions 

 EASA - European Aeronautical Safety Agency 

 CAA - Civil Aviation Authority 

 SPO - Specialised Operations 

 HRSPO – High Risk Specialised Operations 

 CAT – Commercial Air Transport 

 AOC – Air Operators Certificate 

 RAMS – Risk assessments and Method Statements 

 

Useful Links 

 https://publicapps.caa.co.uk/docs/33/CAP1452_PartSPOWorkshopSlides.pdf 

 https://www.easa.europa.eu/regulation-groups/air-operations 

 http://www.caa.co.uk/Commercial-industry/Aircraft/Operations/Types-of-

operation/Part-SPO/Make-a-Part-SPO-declaration/ 

 

https://publicapps.caa.co.uk/docs/33/CAP1452_PartSPOWorkshopSlides.pdf
https://www.easa.europa.eu/regulation-groups/air-operations
http://www.caa.co.uk/Commercial-industry/Aircraft/Operations/Types-of-operation/Part-SPO/Make-a-Part-SPO-declaration/
http://www.caa.co.uk/Commercial-industry/Aircraft/Operations/Types-of-operation/Part-SPO/Make-a-Part-SPO-declaration/
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Policy Review 

 This Policy should be reviewed on an annual basis 

 The first Review date is May 2018 
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7. HAZARDS ASSOCIATED WITH THE WORKS 
 

This section provides details of hazards and associated health and safety aspects of the 
design that the Contractor needs to take account of when planning and delivering the 
Works. Proposals for controlling the residual risks arising from the hazards identified 
must be included in the Risk Assessments and Method Statements as required prior to 
commencement of the relevant works. 
 
The information is not an exhaustive list of all those matters that must be 
considered and the Contractor is reminded that the duty and responsibility for 
managing health and safety in the construction phase lies clearly with them.  
 
It is the responsibility of the contractor to identify and assess any additional risks 
involved in carrying out these Works and to provide Method Statements detailing 
how ALL risks will be controlled prior to the commencement of works. 
 

1.1. Site Access – Access/Egress on or off a public highway, or works on or 

adjacent to a public highway. 

Method statement: Contractor to detail traffic management measures, including the 

use of a Banksman for access/egress, with appropriate road signage and coning in 

place. Contractor to detail method of working to ensure that the public highway 

remains clear of mud, soils, or other material debris for the duration of the Contract. 

 

1.2. Site Access – Prevention of damage to infrastructure (including road and 

path surfaces) Method Statement; the Contractor is to detail the methods and 

steps by which potential damage to property and infrastructure is to be avoided.  

Contractor to detail method of ensuring that there is no damage done to the existing 

road of footpath surfaces during the course of the construction work. 

1.3. Site Access – Transport and delivery of materials by road. 

Method statement: Contractor to detail traffic management measures, including the 

use of a Banksman for access/egress, with appropriate road signage and coning in 

place. Contractor to detail method of working to ensure that the public highway 

remains clear of mud, soils, or other material debris for the duration of the Contract. 

Contractor to detail measures for safe loading and transport of Materials by road. 

 

1.4. Use of Site – members of public 

Method statement: Contractor to detail method of working that will provide a safe 

method of safe guarding the public and public access throughout the Contract Period. 

 

1.5. Use of Site – Landowners, their agents and other third parties 

Method statement: Contractor to detail method of working that will provide a safe 

method of safe guarding landowner, their agents and other third parties who have 

access throughout the Contract Period. 
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1.6. Working – Hazardous weather 

Method statement: Contractor to discuss with the Nominated Officer when weather 

conditions become unfit for work, due to ground conditions or as a risk to the 

Contractor’s employees safety. 

 

1.7. Working – Remote Upland Locations 

Method statement: Contractor to detail method of working safely on or off public 

highways in inclement weather. 

 

1.8. Working – On or adjacent to steep slopes. 

Method statement: Contractor to detail method of working on or adjacent to steep 

slopes, including types of machinery used. 

 

1.9. Working – On or adjacent to soft, wet, or unstable ground. 

Method statement: Contractor to detail method of working on or adjacent to soft, 

wet, or unstable ground including the type of machinery to be used and the 

preventative measures to be undertaken. 

 

1.10. Control of noise and vibration 

Method Statement: demonstrating the the Contractor shall employ the ‘best 

practical means’ as defined in the control of pollution act 1974 to minimise noise and 

vibration resulting from his operation, and shall have due regard to British Standard 

B35228 1975, Code of practice for noise control on construction sites. 

 

1.11. Works – On adjacent to open water courses, ditches, 

streams, rivers, canals, reservoirs, ponds, lakes, or locks. 

Method statement: Contractor to detail method of working adjacent to the above, 

where there is the danger of entrapment in overturning machinery, drowning, 

submersion, affixation, or loss of life. 

 

1.12. Works – Prevention of damage environmental damage, damage to 

adjacent land or structures. 

Method statement: Contractor to detail method of ensuring that no environmental 

damage occurs, or that adjacent land, and structures are not damaged as a result of the 

implementation of the Contract. 

 

1.13. Materials Handling – Manual handling 

Method statement: Contractor to detail method of ensuring that risks of injury are 

effectively minimised during of the implementation of the Contract. 
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1.14. Materials Handling – by machine / mechanised handling 

Method statement: Contractor to detail method statement for the use of machines 

in the handling of Materials, including types of machinery used. 

 

1.15. Construction – Techniques 

Method statement: Contractor to detail method of ensuring that risks of injury are 

effectively minimised during of the implementation of the Contract. One method 

statement should be supplied per technique. 

1.16. Construction – Manual / handwork 

Method statement: Contractor to detail method of ensuring that risks of injury are 

effectively minimised during of the implementation of the Contract. 

 

1.17. Construction – Mechanised / machine work 

Method statement: Contractor to detail method of ensuring that risks of injury are 

effectively minimised during of the implementation of the Contract. 

 

1.18. Use of Helicopters and airlifting operations – safety and management 

Method statement: Contractor to detail method statement for the operation and 

management of the area to be used as a lift site. Method statement should include 

operation of machinery in the lift site area, lift site personnel, hooking on, refuelling, 

take off and landing area. Communication with the pilot 

/ airlifting sub-contractor. Passage of third parties through the lift site area. Signage 

and warning notices. 

 

Method statement: Contractor to detail method statement for the transport of 

materials by underslung load from the lift site to the drop site. Communication with 

the pilot / airlifting sub-contractor. 

 

Method statement: Contractor to detail method statement for the operation and 

management of the area to be used as a drop site. Method statement should include 

operation of machinery in the drop site area, drop site personnel, hooking on and 

setting down of loads, emergency take off and landing area. Passage of third parties 

through the lift site area - Two banksmen should be deployed to guide members of 

the public through the working area, and to ensure that all machine work is halted 

during such time. Signage and warning notices. 

 

2. Potential Hazards to: Third Parties. 

 

2.1. Site Access – Access/Egress on or off a public highway, or works on or 

adjacent to a public highway. 

Method statement: Contractor to detail traffic management measures, including the 

use of a Banksman for access/egress, with appropriate road signage and coning in 
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place. Contractor to detail method of 

working to ensure that the public highway remains clear of mud, soils, or other 

material debris for the duration of the Contract. 

 

2.2. Site Access – Prevention of damage to infrastructure (including road and 

path surfaces) Method Statement; the Contractor is to detail the methods and 

steps by which potential damage to property and infrastructure is to be avoided.  

Contractor to detail method of ensuring that there is no damage done to the 

existing road of footpath surfaces during the course of the construction work. 

2.3. Use of Site – members of public 

Method statement: Contractor to detail method of working that will provide a safe 

method of safe guarding public access throughout the Contract Period. 

 

2.4. Use of Site – Landowners, their agents and other third parties 

Method statement: Contractor to detail method of working that will provide a safe 

method of safe guarding public access throughout the Contract Period. 

 

2.5. Working – Hazardous weather 

Method statement: Contractor to discuss with the Nominated Officer when weather 

conditions become unfit for work, due to ground conditions or as a risk to the 

contractor’s employees safety. 

 

2.6. Working – Remote Upland Locations 

Method statement: Contractor to detail method of working safely on or off public 

highways in inclement weather. 

 

2.7. Working – On or adjacent to steep slopes. 

Method statement: Contractor to detail method of working on or adjacent to steep 

slopes, including types of machinery used. 

 

2.8. Working – On or adjacent to soft, wet, or unstable ground. 

Method statement: Contractor to detail method of working on or adjacent to soft, 

wet, or unstable ground including the type of machinery to be used and the 

preventative measures to be undertaken. 

 

2.9. Construction – Techniques 

Method statement: Contractor to detail method of ensuring that risks of injury are 

effectively minimised during of the implementation of the Contract. One method 

statement should be supplied per technique. 

 

2.10. Construction – Manual / handwork 
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Method statement: Contractor to detail method of ensuring that risks of injury are 

effectively minimised during of the implementation of the Contract. 

 

2.11. Construction – Mechanised / machine work 

Method statement: Contractor to detail method of ensuring that risks of injury are 

effectively minimised during of the implementation of the Contract. 

 

2.12. Use of Helicopters and airlifting operations – Lift Site safety and 

management Method statement: Contractor to detail method statement for the 

operation and management of the area to be used as a lift site. Method statement 

should measures to protect people and infrastructure at or adjacent to the lift site. 

Passage of third parties through the lift site area. Signage and warning notices. 

2.13. Use of Helicopters and airlifting operations – flight and flight line 

safety 

Method statement: Contractor to detail method statement for the transport of 

materials by underslung load from the lift site to the drop site. Measures taken to 

protect people and infrastructure. 

 

2.14. Use of Helicopters and airlifting operations – Pathwork Site safety 

and management Method statement: Contractor to detail method statement for 

the operation and management of the area to be used as a drop site. Method 

statement should include hooking on and setting down of loads, emergency take off 

and landing area. Passage of third parties through the lift site area - Two banksmen 

should be deployed to guide members of the public through the working area, and to 

ensure that all machine work is halted during such time. Signage and warning notices. 

3. Potential hazards to: Water catchments areas; Common Grazing Land; 

Ecologically sensitive areas and SSSI’s. 

Pollution Control – watercourses, surface water and other water bodies 

(open watercourses, ditches, streams, rivers, canals, reservoirs, ponds, lakes, and all 

other water bodies) 

Method Statement: Contractor to detail method of refuelling vehicles and plant, 

storing in a compound or removing from site overnight to ensure that they cannot be 

tampered with, vandalised or moved by unauthorised personnel. 

 

3.1. Pollution Control – re-fueling 

Method Statement: Contractor to detail method of refuelling vehicles and plant, 

storing in a compound or removing from site overnight to ensure that they cannot be 

tampered with, vandalised or moved by unauthorised personnel. 

 

3.2. Environmental damage, damage to adjacent land or structures. 
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Method statement: Contractor to detail method of ensuring that no environmental 

damage occurs, or that adjacent land, and structures are not damaged as a result of 

the implementation of the Contract. 

 

3.3. Potential damage to Infrastructure. 

Method Statement; the Contractor is to detail the methods and steps by which 

potential damage to property and infrastructure is to be avoided. 
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8. PRE-CONSTRUCTION INFORMATION 
 

The Pre-construction Information is supplied as a separate document. 


